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MASTER  PAY  ITEM  LISTING
List of All Items

Item No. DescriptionUnit Estimate & Progress
IncentiveDecimals

Schedule Estimate
M = Materials
R = Rideability

100000000 * * * * * Metric Item Table (DO NOT DELETE THIS HEADING!!!!)
151000000 * * * * * Mobilization
151011000 LPSM $ $Mobilization
152000000 * * * * * Section 152 - CONSTRUCTION SURVEY AND STAKING
152011000 LPSM $ $Construction survey and staking
152021000 km 1 1Slope, reference, and clearing and grubbing stakes
152031000 km 1 1Centerline reestablishment
152041000 each 0 0Drainage structure survey and staking
152051000 LPSM $ $Bridge survey and staking
152061000 LPSM $ $Retaining wall survey and staking
152071000 km 1 1Grade finishing stakes
152081000 each 0 0Permanent monuments and markers
152091000 hour 0 0Miscellaneous survey and staking
152101000 LPSM $ $Miscellaneous survey and staking
152111000 LPSM $ $Borrow sites survey
153000000 * * * * * Section 153 - CONTRACTOR QUALITY CONTROL
153011000 LPSM $ $Contractor quality control
153021000 Day Quality control manager
153031000 LPSM 0 0Quality control and assurance system
154000000 * * * * * Section 154 - CONTRACTOR SAMPLING AND TESTING
154011000 LPSM $ $Contractor testing
155000000 * * * * * Section 155 - SCHEDULES FOR CONSTRUCTION CONTRACTS
155011000 LPSM $ $Construction schedule
156000000 * * * * * Section 156 - PUBLIC TRAFFIC
157000000 * * * * * Section 157 - SOIL EROSION CONTROL
157011000 kg 0 0Temporary turf establishment
157021000 ha 4 4Temporary turf establishment
157031000 m 0 0Silt fence
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157041000 m 0 0Brush barriers
157051000 m 0 0Slope drains
157061000 m 0 0Earth berms
157062000 m 0 0Winter berm
157070100 m 1 1Temporary culvert pipe
157070600 m 1 1Temporary 600 millimeter culvert pipe
157070750 m 1 1Temporary 750 millimeter culvert pipe
157070900 m 1 1Temporary 900 millimeter culvert pipe
157070950 m 1 1Temporary 1050 millimeter culvert pipe
157071200 m 1 1Temporary 1200 millimeter culvert pipe
157071500 m 1 1Temporary 1500 millimeter culvert pipe
157071800 m 1 1Temporary 1800 millimeter culvert pipe
157081000 each 0 0Bales, straw
157082000 each 0 0Bales, wood excelsior
157091000 each 0 0Check dams
157101000 each 0 0Sandbags
157111000 each 0 0Sediment traps
157121000 each 0 0Riser pipe assembly
157131000 m2 0 0Plastic lining
157141000 LPSM 0 0Temporary stream crossing
157171000 m 0 0Waterproof barrier
157181000 m 0 0Diversion channel
157182000 m 0 0Stream diversion
157191000 m 0 0Gravel filter berm
157201000 each 0 0Gravel filter dam
157202000 each 0 0Water bar
157211000 LPSM 0 0Diversion channel
157212000 LPSM 0 0Stream diversion
157213000 LPSM 0 0Water crossing
157221000 m3 0 0Diversion channel
157231000 m 0 0Silt stop
157241000 m 0 0Fiber log
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157241500 m 0 0Wattle
157251365 each 0 0Elbow, 900 millimeter (45 degree)
157291000 slry unit 0 0Soil stabilization
157291020 ha 1 1Soil stabilization
157301000 slry unit 1 1Temporary turf establishment
157311000 t 1 1Temporary turf establishment (fertilizing)
157320500 m2 0 0Temporary erosion control matting
157321000 m2 0 0Temporary turf establishment
157331000 LPSM 0 0Temporary turf establishment
157341000 LPSM 0 0Turbidity monitoring
157351000 m2 0 0Clear plastic covering
157401000 slry unit 1 1Seeding, hydraulic method
157411000 slry unit 1 1Mulching, hydraulic method
157421000 ha 4 4Mulching, hydraulic method
157491000 m 0 0Absorbent boom
157492000 m 0 0Containment boom
157492500 m 1 1Turbidity curtain
157501000 Each 0 0Sediment mat
157511000 m 0 0Interceptor dike and swale
157511100 m 0 0Bioswale ditch
157521000 LPSM $ $Water bladder system
157531000 Each 0 0Stream diversion
157541000 each 0 0Inlet protection
157601000 m 1 1Chitosan gel sock
157611000 Each 0 0Chitosan gel sock
157621000 m3 0 0Removal of water
157631000 m 1 1Silt dike
157641000 LPSM 0 0Water quality monitoring
157801000 day Erosion control supervisor
158000000 * * * * * Section 158 - WATERING FOR DUST CONTROL
158011000 m3 0 0Watering for dust control
159000000 * * * * * Section 159 - ELECTRONIC DOCUMENTATION (ADDED SECTION)
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159011000 LPSM $ $Electronic documentation
2010000000 * * * * * Section 201 - CLEARING AND GRUBBING
201011000 ha 3 3Clearing and grubbing
201021000 LPSM $ $Clearing and grubbing
201031000 m3 0 0Hauling and decking merchantable timber
201041000 m2 0 0Clearing and grubbing
2020000000 * * * * * Section 202 - ADDITIONAL CLEARING AND GRUBBING
202011000 ha 3 3Selective clearing
202021000 ha 3 3Selective clearing and grubbing
202031000 ha 3 3Special clearing and grubbing
202041000 m2 2 2Removal of individual trees
202051000 each 0 0Removal of individual stumps
202062000 each 0 0Removal of individual trees
202071000 km 3 3Selective clearing
202081000 m2 0 0Selective clearing
202091000 m 0 0Special clearing
2030000000 * * * * * Section 203 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS
203010100 each 0 0Removal of sign
203010105 each 0 0Removal of sign assembly
203010110 each 0 0Removal of sign/marker
203010200 each 0 0Removal of gate
203010220 each 0 0Removal of metal gate
203010230 each 0 0Removal of wood gate
203010240 each 0 0Removal of barbed wire gate
203010250 each 0 0Removal of wooden bollard
203010275 Each 0 0Removal of concrete bollard
203010300 each 0 0Removal of utility pole
203010400 each 0 0Removal of headwall
203010420 each 0 0Removal of stone masonry headwall
203010500 each 0 0Removal of inlet
203010550 each 0 0Removal of catch basin
203010600 each 0 0Removal of box culvert
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203010700 each 0 0Removal of pipe culvert
203010750 each 0 0Removal of structural plate pipe
203010800 each 0 0Removal of bridge
203010850 each 0 0Removal of railroad bridge
203010900 each 0 0Removal of bridge deck
203011000 each 0 0Removal of bridge superstructure
203011050 each 0 0Removal of abutment
203011100 each 0 0Removal of bridge expansion joint
203011200 each 0 0Removal of approach slab
203011300 each 0 0Removal of asphalt pavement
203011400 each 0 0Removal of portland cement concrete pavement
203011500 each 0 0Removal of brick pavement
203011600 each 0 0Removal of bridge pavement
203011700 each 0 0Removal of asphalt sidewalk
203011800 each 0 0Removal of portland cement concrete sidewalk
203011900 each 0 0Removal of stone sidewalk
203012000 each 0 0Removal of brick sidewalk
203012100 each 0 0Removal of bridge sidewalk
203012200 each 0 0Removal of asphalt curb
203012300 each 0 0Removal of portland cement concrete curb
203012400 each 0 0Removal of stone curb
203012500 each 0 0Removal of bridge curb
203012600 each 0 0Removal of portland cement concrete curb and gutter
203012625 each 0 0Removal of portland cement concrete drive pad
203012700 each 0 0Removal of portland cement concrete wheelstop
203012800 each 0 0Removal of timber wheelstop
203012900 each 0 0Removal of asphalt paved waterway
203013000 each 0 0Removal of portland cement concrete paved waterway
203013100 each 0 0Removal of stone paved waterway
203013200 each 0 0Removal of brick paved waterway
203013300 each 0 0Removal of woven wire fence
203013400 each 0 0Removal of barbed wire fence
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203013500 each 0 0Removal of chain link fence
203013600 each 0 0Removal of rail fence
203013700 each 0 0Removal of guardrail
203013800 each 0 0Removal of guardrail, timber
203013900 each 0 0Removal of masonry guardwall
203014000 each 0 0Removal of stone masonry
203014500 each 0 0Removal of manhole
203014800 each 0 0Removal of restroom facility
203014900 each 0 0Removal of restroom vault
203015000 each 0 0Removal and stockpiling of garbage can support
203015020 each 0 0Removal and stockpiling of picnic table
203015100 each 0 0Removal and stockpiling of catch basin
203015200 each 0 0Removal and stockpiling of kiosk
203015300 each 0 0Removal and stockpiling of timber light standard
203015400 each 0 0Removal and stockpiling of sign
203015450 each 0 0Removal and stockpiling of sign/marker
203015460 each 0 0Removal and stockpiling of stock loading chute
203015465 each 0 0Removal of cattleguard
203015470 each 0 0Removal and stockpiling of cattle guard
203015475 each 0 0Removal and stockpiling of pipe culvert
203015480 each 0 0Removal of mailbox
203015510 each 0 0Removal of flag pole
203015580 each 0 0Removal of drinking fountain
203015600 each 0 0Removal of concrete pad
203016000 each 0 0Removal of individual boulders
203016100 each 0 0Removal of well
203016200 each 0 0Removal of building
203016300 each 0 0Removal of septic system
203016400 each 0 0Removal of vehicle
203016500 each 0 0Removal of concrete barrier
203016600 each 0 0Removal of steel beam support system
203016650 each 0 0Removal of timber panel
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203020050 m 0 0Removal of curb
203020100 m 0 0Removal of asphalt curb
203020200 m 0 0Removal of concrete curb
203020250 m 0 0Removal and stockpiling of curb
203020300 m 0 0Removal of concrete curb and gutter
203020400 m 0 0Removal of log curb
203020500 m 0 0Removal of inlet
203020600 m 0 0Removal of box culvert
203020700 m 0 0Removal of pipe culvert
203020800 m 0 0Removal of fence
203020810 m 0 0Removal of barbed wire fence
203020815 m 0 0Removal of board fence
203020820 m 0 0Removal of chain link fence
203020860 m 0 0Removal of rail fence
203020900 m 0 0Removal of guardrail
203020920 m 0 0Removal of concrete barrier
203020940 m 0 0Removal of rock barrier
203020960 m 0 0Removal of wood barrier
203021000 m 1 1Removal of parapet and guardwall
203021100 m 1 1Removal of masonry wall
203021200 m 1 1Removal of stone masonry guardwall
203021500 m 1 1Removal of timber wall
203022000 m 1 1Remove and salvage stone curb
203022100 m 0 0Remove and salvage stone masonry edging
203022900 m 0 0Removal and stockpiling of guardrail
203022920 m 0 0Removal and stockpiling of fence
203023000 m 0 0Removal of silt fence
203030100 m2 0 0Removal of headwalls
203030200 m2 0 0Removal of bridge
203030300 m2 0 0Removal of bridge deck
203030400 m2 0 0Removal of bridge superstructure
203030500 m2 0 0Removal of approach slab
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203030550 m2 0 0Removal of asphalt pavement patches
203030600 m2 0 0Removal of asphalt pavement
203030650 m2 0 0Removal of asphalt pavement and base
203030700 m2 0 0Removal of portland cement concrete pavement
203030800 m2 0 0Removal of brick pavement
203030900 m2 0 0Removal of bridge pavement
203031000 m2 0 0Removal of asphalt sidewalk
203031100 m2 0 0Removal of portland cement concrete sidewalk
203031200 m2 0 0Removal of stone sidewalk
203031300 m2 0 0Removal of brick sidewalk
203031400 m2 0 0Removal of bridge sidewalk
203031450 m2 0 0Removal of asphalt paved ditch
203031500 m2 0 0Removal of asphalt paved waterway
203031600 m2 0 0Removal of portland cement concrete paved waterway
203031700 m2 0 0Removal of stone paved waterway
203031800 m2 0 0Removal of brick paved waterway
203031850 m2 0 0Removal of stone masonry waterway
203031900 m2 0 0Removal of masonry guardwall
203032000 m2 0 0Removal of stone masonry
203032100 m2 0 0Removal of mechanically stabilized earth wall
203032110 m2 0 0Removal of reinforced concrete wall
203032200 m2 0 0Removal of Revet Mattress
203040050 LPSM $ $Removal of asphalt pavement and base
203040075 LPSM $ $Removal of buildings
203040100 LPSM $ $Removal of gates
203040150 LPSM $ $Removal of arch culvert
203040200 LPSM $ $Removal of box culverts
203040250 LPSM $ $Removal of bridge
203040260 LPSM $ $Removal of bridge deck and stringers
203040275 LPSM $ $Removal of bridge substructure
203040300 LPSM $ $Removal of pipe culverts
203040325 LPSM $ $Removal of structural plate pipe
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203040350 LPSM $ $Removal of headwalls
203040400 LPSM $ $Removal of bridge expansion joint
203040450 LPSM $ $Removal of bridge rail
203040500 LPSM $ $Removal of asphalt curb
203040600 LPSM $ $Removal of portland cement concrete curb
203040700 LPSM $ $Removal of stone curb
203040800 LPSM $ $Removal of bridge curb
203040900 LPSM $ $Removal of portland cement concrete curb and gutter
203041000 LPSM $ $Removal of portland cement concrete wheelstops
203041100 LPSM $ $Removal of timber wheelstops
203041200 LPSM $ $Removal of asphalt paved waterway
203041300 LPSM $ $Removal of portland cement concrete paved waterway
203041400 LPSM $ $Removal of stone paved waterway
203041500 LPSM $ $Removal of brick paved waterway
203041550 LPSM $ $Removal of fence
203041600 LPSM $ $Removal of woven wire fence
203041700 LPSM $ $Removal of barbed wire fence
203041800 LPSM $ $Removal of chain link fence
203041900 LPSM $ $Removal of rail fence
203041950 LPSM $ $Removal of stock loading chute and fence
203041975 LPSM $ $Removal of stock underpass
203042000 LPSM $ $Removal of guardrail
203042100 LPSM $ $Removal of guardrail, timber
203042150 LPSM $ $Removal of concrete barrier
203042200 LPSM $ $Removal of masonry guardwall
203042300 LPSM $ $Removal of stone masonry
203042400 LPSM $ $Delivery of removed structure
203042500 LPSM $ $Removal of signs
203042600 LPSM $ $Removal of poles and lines
203042700 LPSM $ $Removal of blast shield
203046800 LPSM $ $Removal of waterline
203046900 LPSM $ $Removal of T2 pumpout drain
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203050050 LPSM $ $Removal of structures and obstructions
203061000 m3 0 0Removal of isolated boulders
203062000 m3 0 0Removal of concrete pad
203063000 m3 0 0Removal of base aggregate
203070100 m2 0 0Removal of existing sign
204000000 * * * * * Section 204 - EXCAVATION AND EMBANKMENT
204011000 m3 0 0Roadway excavation
204012000 m3 0 0Roadway excavation (slide)
204019000 m3 0 0Roadway excavation (curbed island)
204021000 m3 0 0Subexcavation
204031000 m3 0 0Unclassified borrow
204041000 t 1 1Unclassified borrow
204051000 m3 0 0Select borrow
204061000 t 1 1Select borrow
204071000 m3 0 0Select topping
204081000 t 1 1Select topping
204091000 m3 0 0Embankment construction
204092000 m3 0 0Rock embankment construction
204093000 m3 0 0Lightweight embankment construction
204094000 m3 0 0Granular embankment construction
204101000 m 0 0Furrow ditches
204111000 m 0 0Rounding cut slopes
204121000 m3 0 0Waste
204130500 m3 0 0Slope scaling
204140500 m 0 0Ditch
204141000 m 0 0Ditch (irrigation)
204142000 m 0 0Ditch reconditioning
204143000 m 0 0Ditch lining
204144000 m 0 0Irrigation ditch
204151000 m3 0 0Rock borrow
204161000 t 1 1Rock borrow
204171000 t 1 1Granular embankment

Page 10



Item No. DescriptionUnit Estimate & Progress
IncentiveDecimals

Schedule Estimate
M = Materials
R = Rideability

204181000 km 3 3Roadway excavation (shoulder)
204190050 m2 0 0Cut slope treatment
204200100 m2 0 0Scarify asphalt surface
204210100 km 0 0Scarify asphalt surface
204220100 m2 0 0Conserve asphalt surface
204231000 m2 0 0Select borrow
204241000 m3 0 0Stockpile conserved topsoil
204250100 each 0 0Planting pocket
204261000 each 0 0Boulders
204271000 LPSM $ $Surcharge embankment
204301000 LPSM $ $Rock embankment
204401000 km 3 3Placing conserved shoulder material
205000000 * * * * * Section 205 - ROCK BLASTING
205011000 m 0 0Controlled blast hole
205021000 m 1 1Nonexplosive fragmentation
205031000 m 1 1Drill hole half cast removal
205041000 m3 0 0Rubblized blasting
205051000 m3 0 0Specialized rock excavation
205105000 LPSM $ $Blasting consultant services
205151000 LPSM $ $Explosives and accessories
207000000 * * * * * Section 207 - EARTHWORK GEOTEXTILES
207011100 m2 0 0Earthwork geotextile type I-A
207011200 m2 0 0Earthwork geotextile type I-B
207011300 m2 0 0Earthwork geotextile type I-C
207011400 m2 0 0Earthwork geotextile type I-D
207011500 m2 0 0Earthwork geotextile type I-E
207011600 m2 0 0Earthwork geotextile type I-F
207012100 m2 0 0Earthwork geotextile type II-A
207012200 m2 0 0Earthwork geotextile type II-B
207012300 m2 0 0Earthwork geotextile type II-C
207013100 m2 0 0Earthwork geotextile type III-A
207013200 m2 0 0Earthwork geotextile type III-B
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207014100 m2 0 0Earthwork geotextile type IV-A
207014200 m2 0 0Earthwork geotextile type IV-B
207014300 m2 0 0Earthwork geotextile type IV-C
207014400 m2 0 0Earthwork geotextile type IV-D
207014500 m2 0 0Earthwork geotextile type IV-E
207014600 m2 0 0Earthwork geotextile type IV-F
207015100 m2 0 0Earthwork geotextile type V-A
207015200 m2 0 0Earthwork geotextile type V-B
207015300 m2 0 0Earthwork geotextile type V-C
207016100 m2 0 0Earthwork geotextile type VI
207017000 m2 0 0Earthwork geotextile, type VII
207018000 m2 0 0Earthwork geotextile, embankment reinforcement
207021000 m2 0 0Earthwork geocomposite
207031000 m2 0 0Geosynthetic embankment reinforcement
207041000 m2 0 0Geogrid
208000000 * * * * * Section 208 - STRUCTURE EXCAVATION AND BACKFILL FOR SELECTED MAJOR

STRUCTURES
208011000 m3 1 1Structure excavation
208011200 m3 1 1Structure excavation (walls)
208021000 m3 1 1Foundation fill
208031000 m3 1 1Structural backfill
208032000 m3 1 1Structural backfill for walls
208041000 LPSM $ $Shoring and bracing
208051000 LPSM $ $Cofferdams
208071000 t 1 1Structural backfill
208072000 m3 1 1Structural backfill from stockpile
209000000 * * * * * Section 209 - STRUCTURE EXCAVATION AND BACKFILL
210000000 * * * * * Section 210 - PERMEABLE BACKFILL
210011000 m3 0 0Permeable backfill
210021000 m3 0 0Sheathing material
210041000 LPSM $ $Sheathing
211000000 * * * * * Section 211 - ROADWAY OBLITERATION
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211011000 m2 0 0Roadway obliteration
211021000 LPSM $ $Roadway obliteration
211031000 m 0 0Trail obliteration
211041000 m 0 0Roadway obliteration
212000000 * * * * * 0Section 212 - LINEAR GRADING
212011000 km 2 2Linear grading
213000000 * * * * * 0Section 213 - SUBGRADE STABILIZATION
213018000 m2 0 0Subgrade stabilization with lime, 300 millimeter depth
213021000 t 1 1Lime
213031000 t 1 1Cement
213041000 t 1 1Fly ash
213051000 L 0 0Chemical stabilizer
214000000 **** SECTION 214 - SITE PREPARATION (ADDED SECTION)
214011000 LPSM $ $Site preparation
215000000 * * * * * SECTION 215 - STOCKPILED ROCK (ADDED SECTION)
215011000 t 1 1Stockpiled rock
215021000 m3 0 0Stockpiled rock
215031000 m3 0 0Stockpiled select rock
215041000 t 1 1Stockpiled select topping
216000000 * * * * * Section 216 - STOCKPILED FILL MATERIAL (ADDED SECTION)
216011000 m3 0 0Stockpiled fill material
216021000 t 1 1Stockpiled unclassified borrow
216031000 t 1 1Stockpiled select borrow
216041300 t 1 1Stockpiled riprap, Section 251, class 3
216041400 t 1 1Stockpiled riprap, Section 251, class 4
251000000 * * * * * Section 251 - RIPRAP
251010100 m3 0 0Placed riprap, class 1
251010200 m3 0 0Placed riprap, class 2
251010300 m3 0 0Placed riprap, class 3
251010400 m3 0 0Placed riprap, class 4
251010500 m3 0 0Placed riprap, class 5
251010600 m3 0 0Placed riprap, class 6
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251020100 t 1 1Placed riprap, class 1
251020200 t 1 1Placed riprap, class 2
251020300 t 1 1Placed riprap, class 3
251020400 t 1 1Placed riprap, class 4
251020500 t 1 1Placed riprap, class 5
251020600 t 1 1Placed riprap, class 6
251030100 m3 0 0Keyed riprap, class 1
251030200 m3 0 0Keyed riprap, class 2
251030300 m3 0 0Keyed riprap, class 3
251030400 m3 0 0Keyed riprap, class 4
251030500 m3 0 0Keyed riprap, class 5
251030600 m3 0 0Keyed riprap, class 6
251040100 t 1 1Keyed riprap, class 1
251040200 t 1 1Keyed riprap, class 2
251040300 t 1 1Keyed riprap, class 3
251040400 t 1 1Keyed riprap, class 4
251040500 t 1 1Keyed riprap, class 5
251040600 t 1 1Keyed riprap, class 6
251050100 m3 0 0Mortared riprap, class 1
251050200 m3 0 0Mortared riprap, class 2
251050300 m3 0 0Mortared riprap, class 3
251050400 m3 0 0Mortared riprap, class 4
251050500 m3 0 0Mortared riprap, class 5
251050600 m3 0 0Mortared riprap, class 6
251060200 m3 0 0Machine-placed riprap, class 2
251060300 m3 0 0Machine-placed riprap, class 3
251060400 m3 0 0Machine-placed riprap, class 4
251060500 m3 0 0Machine-placed riprap, class 5
251060600 m3 0 0Machine-placed riprap, class 6
251060700 m3 0 0Machine-placed riprap, class 7
251070100 m 0 0Placed riprap, ditch lining
251070200 m 0 0Riprap blanket
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251070300 m 0 0Riprap lined ditch
251081000 t 1 1Stockpiled riprap
251091000 each 0 0Energy dissipator, type 1
251091500 each 0 0Energy dissipator, type 2
251093400 each 0 0Energy dissipator
251100100 each 0 0Culvert outlet control system, type 1
251100200 each 0 0Culvert outlet control system, type 2
251100500 each 0 0Culvert outlet control system
251100600 each 0 0Culvert inlet/outlet control system
251110100 each 0 0Boulder vane
251120100 each 0 0Riprap headwall
251151000 LPSM $ $Culvert outlet control system
251160500 m 1 1Energy dissipator
251161000 m 1 1Energy dissipator, type 1
251161500 m 1 1Energy dissipator, type 2
251181000 m2 0 0Energy dissipator
251191000 m2 0 0Riprap blanket
251201000 m3 0 0Stockpiled riprap
252000000 * * * * * Section 252 - SPECIAL ROCK EMBANKMENT
252011000 m3 0 0Special rock embankment, hand-placed
252012000 m3 0 0Special rock embankment, mechanically-placed
252021000 t 1 1Special rock embankment, hand-placed
252022000 t 1 1Special rock embankment, mechanically-placed
252031000 m3 0 0Rock buttress, hand-placed
252032000 m3 0 0Rock buttress, mechanically-placed
252041000 t 1 1Rock buttress, hand-placed
252042000 t 1 1Rock buttress, mechanically-placed
253000000 * * * * * Section 253 - GABIONS AND REVET MATTRESSES
253011000 m2 1 1Gabions, galvanized or aluminized coated
253021000 m2 1 1Gabions, polyvinyl chloride coated
253031000 m3 1 1Gabions, galvanized or aluminized coated
253041000 m3 1 1Gabions, polyvinyl chloride coated
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253051000 m2 1 1Revet mattress, galvinized or aluminized coated
253061000 m2 1 1Revet mattress, polyvinyl chloride coated
253071000 m2 1 1Gabion wall
254000000 * * * * * Section 254 - CRIB WALLS
254011000 m2 1 1Reinforced concrete crib retaining wall
254021000 m2 1 1Metal crib retaining wall
254031000 m2 1 1Treated timber crib retaining wall
254041000 m3 0 0Crib wall backfill
254051000 LPSM $ $Timber crib retaining wall
255000000 * * * * * Section 255 - MECHANICALLY STABILIZED EARTH WALLS
255011000 m2 1 1Mechanically stabilized earth wall
255011100 m2 1 1Mechanically stabilized earth wall, furnished materials
255011200 m2 1 1Mechanically stabilized earth wall, erection
255012000 m2 1 1Mechanically stabilized earth wall, wire-faced
255021000 m3 0 0Select granular backfill
255031000 m 1 1Concrete leveling pad, 1 meter width
255041000 m2 0 0Soil reinforcement
255041500 m2 1 1Gabion-faced retaining wall
255042000 m2 1 1Geogrid wall
255042100 m2 1 1Geogrid wall, Government furnished components
255051000 t 1 1Select granular backfill
256000000 * * * * * Section 256 - PERMANENT GROUND ANCHORS
256011000 each 0 0Ground anchor
256021000 each 0 0Performance test
256031000 each 0 0Proof test
256041000 each 0 0Deadman anchor
256051000 m 1 1Ground anchors
257000000 * * * * * Section 257 - ALTERNATE RETAINING WALLS
257011000 LPSM $ $Alternate retaining wall,
257021000 m2 1 1Alternate retaining wall
258000000 * * * * * Section 258 - REINFORCED CONCRETE RETAINING WALLS
258010500 m2 1 1Reinforced concrete retaining wall, type 1
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258010600 m2 1 1Reinforced concrete retaining wall, type 2
258010700 m2 1 1Reinforced concrete retaining wall, type 3
258010800 m2 1 1Reinforced concrete retaining wall, type 4
258011000 m2 1 1Reinforced concrete retaining wall
258020500 m 1 1Reinforced concrete retaining wall, type 1
258020600 m 1 1Reinforced concrete retaining wall, type 2
258020700 m 1 1Reinforced concrete retaining wall, type 3
258020800 m 1 1Reinforced concrete retaining wall, type 4
258021000 m 1 1Reinforced concrete retaining wall
258030500 m3 2 2Reinforced concrete retaining wall, type 1
258030600 m3 2 2Reinforced concrete retaining wall, type 2
258030700 m3 2 2Reinforced concrete retaining wall, type 3
258030800 m3 2 2Reinforced concrete retaining wall, type 4
258031000 m3 2 2Reinforced concrete retaining wall
258121000 m 1 1Reinforced concrete wall
261000000 * * * * * Section 261 - GEOSYNTHETIC-REINFORCED WALLS AND FILLS (ADDED

SECTION)
261011000 m2 1 1Geotextile reinforced earth wall
261011010 m2 1 1Geotextile wall
261012000 m2 1 1Geogrid reinforced earth fill
261012500 m2 1 1Reinforced embankment
262000000 * * * * * SECTION 262 - ROCKERY RETAINING WALL (ADDED SECTION)
262011000 m2 1 1Rockery wall
262012000 m2 1 1Rockery retaining wall
301000000 * * * * * Section 301 - UNTREATED AGGREGATE COURSES
301010100 t 1 1 MAggregate base grading C
301010200 t 1 1 MAggregate base grading D
301010300 t 1 1 MAggregate base grading E
301010400 t 1 1 MAggregate base grading A or D
301010700 t 1 1 MAggregate base grading G
301011000 t 1 1Aggregate base (Government supplied)
301020400 m2 0 0Aggregate base
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301020500 m2 0 0 MAggregate base grading D, 150 millimeter depth
301030200 m3 0 0 MAggregate base grading D
301031000 m3 0 0Aggregate base (Government furnished)
301040100 t 1 1 MSubbase grading A
301040200 t 1 1 MSubbase grading B
301040400 t 1 1 MSubbase grading D
301040500 t 1 1 MSubbase grading C or D
301040600 t 1 1Subbase conserved asphalt
301050100 m2 0 0 MSubbase grading A, 200 millimeter depth
301050400 m2 0 0 MSubbase grading B, 200 millimeter depth
301060100 m3 0 0 MSubbase grading A
301060200 m3 0 0 MSubbase grading B
301070010 t 1 1 MAggregate surface course grading B
301070500 t 1 1 MAggregate surface course grading H
301070900 t 1 1 MAggregate surface course grading R
301071000 t 1 1 MAggregate surface course
301080100 m2 0 0 MAggregate surface course grading F, 100 millimeter depth
301090100 m3 0 0 MAggregate surface course
301141000 t 1 1Crushed aggregate from stockpile
301151000 m3 0 0Crushed aggregate from stockpile
302000000 * * * * * MSection 302 - TREATED AGGREGATE COURSES
302010100 t 1 1 MCement treated aggregate course grading A
302021000 m2 0 0 MCement treated aggregate course grading A, 150 millimeter depth
302031000 t 1 1Cement
302041000 t 1 1Fly ash
302051000 t 1 1Lime
303000000 * * * * * Section 303 - ROAD RECONDITIONING
303011000 km 3 3Road reconditioning
303021000 m2 0 0Road reconditioning
303031000 km 3 3Road reconditioning, scarify 100 millimeter depth
303041000 m2 0 0Road reconditioning, scarify 100 millimeter depth
303051000 km 3 3Ditch reconditioning
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303061000 km 3 3Shoulder reconditioning
303071000 m2 0 0Shoulder reconditioning
303081000 m 0 0Ditch reconditioning
303091000 LPSM $ $Road reconditioning
304000000 * * * * * Section 304 - AGGREGATE STABILIZATION
304011000 km 3 3Aggregate stabilization
304021000 m2 0 0Aggregate stabilization
304031000 t 1 1Lime
304041000 t 1 1Cement
304051000 t 1 1Fly ash
305000000 * * * * * Section 305 - AGGREGATE-TOPSOIL COURSE
305011000 t 1 1Aggregate-topsoil course
305020800 m2 0 0Aggregate-topsoil course, 75 millimeter depth
305031000 m3 0 0Aggregate-topsoil course
305041000 m 0 0Aggregate-topsoil course
306000000 * * * * * Section 306 - DUST PALLIATIVE
306011000 km 3 3Dust palliative application
306021000 m2 0 0Dust palliative application
306031000 t 1 1Emulsified asphalt
306041000 t 1 1Lignin sulfonate
306051000 t 1 1Calcium chloride
306061000 t 1 1Magnesium chloride
306101000 km 3 3Dust palliative
307000000 * * * * * Section 307 - STOCKPILED AGGREGATES
307010100 t 1 1Stockpiled aggregate, Section 301, grading A
307010200 t 1 1Stockpiled aggregate, Section 301, grading B
307010300 t 1 1Stockpiled aggregate, Section 301, grading C
307010400 t 1 1Stockpiled aggregate, Section 301, grading D
307010600 t 1 1Stockpiled aggregate, Section 301, grading F
307011000 t 1 1Stockpiled aggregate, Section 409, grading D
307013000 t 1 1Stockpiled aggregate
307020100 m3 0 0Stockpiled aggregate, Section 301, grading A
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307020200 m3 0 0Stockpiled aggregate, Section 301, grading B
307020300 m3 0 0Stockpiled aggregate, Section 301, grading C
307020400 m3 0 0Stockpiled aggregate, Section 301, grading D
307020600 m3 0 0Stockpiled aggregate, Section 301, grading F
307031000 ha 3 3Preparation of stockpile site
307041000 t 1 1Stockpiled aggregate, blotter material
308000000 * * * * * 0 0Section 308 - MINOR CRUSHED AGGREGATE
308011000 m3 0 0Roadway aggregate method 1
308012000 m3 0 0Roadway aggregate method 2
308021000 t 1 1Roadway aggregate method 1
308022000 t 1 1Roadway aggregate method 2
308023000 t 1 1Roadway Aggregate method 3
308031000 m2 0 0Roadway aggregate method 1
308032000 m2 0 0Roadway aggregate method 2
308041000 m3 0 0Bedding and backfill aggregate
308051000 t 1 1Bedding and backfill aggregate
308061000 m2 0 0Bedding and backfill aggregate
308071000 t 1 1Road maintenance aggregate
308081000 m3 0 0Road maintenance aggregate
308091000 m2 0 0Road maintenance aggregate
308101000 t 1 1Roadway base aggregate method 1
308111000 t 1 1Roadway surface aggregate method 1
309000000 * * * * * Section 309 - EMULSIFIED ASPHALT TREATED AGGREGATE COURSES
309011000 t 1 1 MEmulsified asphalt treated aggregate base grading D
309021000 m2 0 0 MEmulsified asphalt treated base grading D, 150 millimeter depth
309031000 m3 0 0 MEmulsified asphalt treated aggregate base grading D
309031100 m3 0 0 MEmulsified asphalt treated aggregate base grading E
309041000 t 2 2Emulsified asphalt grade CSS-1
310000000 * * * * * Section 310 - RECYCLED AGGREGATE COURSE (ADDED SECTION)
310011000 m2 0 0Recycled aggregate base
310021000 m2 0 0Recycled aggregate subbase
310031000 m2 0 0Recycled aggregate surface
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310041000 m3 0 0Recycled aggregate surface
310051000 t 2 2Cement
310061000 t 2 2Emulsified asphalt, grade CSS-1
310071000 m3 0 0Recycled aggregate base
311000000 ************* 0 0Section 311 - FOAMED ASPHALT BASE STABILIZATION
311011000 m2 0 0Foamed asphalt base stabilization
311021000 t 2 2Asphalt cement
311031000 t 2 2Mineral filler
401000000 * * * * * Section 401 - HOT ASPHALT CONCRETE PAVEMENT
401010200 t 1 1 RHot asphalt concrete pavement class A, grading C, type II pavement smoothness
401010400 t 1 1 RHot asphalt concrete pavement class B, grading C, type I pavement smoothness
401010500 t 1 1 RHot asphalt concrete pavement class B, grading C, type II pavement smoothness
401010550 t 1 1 RHot asphalt concrete pavement class B, grading E, type II pavement smoothness
401010600 t 1 1 RHot asphalt concrete pavement class B, grading C, type III pavement smoothness
401010650 t 1 1Hot asphalt concrete pavement class B, grading C, type IV pavement smoothness
401010700 t 1 1 RHot asphalt concrete pavement class C, grading C, type I pavement smoothness
401010780 t 1 1Hot asphalt concrete pavement class C, grading C, type IV pavement smoothness
401022000 t 1 1 MHot asphalt concrete pavement class B, grading C, wedge and leveling course
401030200 t 2 2 MAsphalt cement grade AC-5
401030300 t 2 2 MAsphalt cement grade AC-10
401030830 t 2 2Asphalt cement grade SHRP PG 52-16
401030850 t 2 2Asphalt cement grade SHRP PG 52-28
401030860 t 2 2Asphalt cement grade SHRP PG 52-40
401030865 t 2 2Asphalt cement grade SHRP PG 52-46
401030872 t 2 2Asphalt cement grade SHRP PG 58-28
401030873 t 2 2Asphalt cement grade SHRP PG 58-34
401030875 t 2 2Asphalt cement grade SHRP PG 58-40
401030877 t 2 2Asphalt cement grade SHRP PG 64-28
401030879 t 2 2Asphalt cement grade SHRP PG 58-22
401030881 t 2 2Asphalt cement grade SHRP PG 64-22
401040500 t 2 2Mineral filler
401041000 t 2 2Mineral filler (hydrated lime)
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401051000 t 2 2Antistrip additive type 3
401071000 t 1 1Hot asphalt concrete pavement, bridge deck overlay
401081000 t 1 1Hot asphalt concrete pavement class B
402000000 * * * * * Section 402 - MINOR HOT ASPHALT CONCRETE
402011000 t 1 1Minor hot asphalt concrete
403000000 * * * * * Section 403 - HOT RECYCLED ASPHALT CONCRETE PAVEMENT
403011100 t 1 1 MHot recycled asphalt concrete pavement class A, grading C, type I pavement

smoothness
403021100 t 1 1 MHot recycled asphalt concrete pavement class A, grading C, wedge and leveling

course
403030200 t 2 2 MAsphalt cement grade AC-5
403041000 t 2 2Mineral filler
403051000 t 2 2Recycling agent
403061000 t 2 2Antistrip additive type 3
404000000 * * * * * Section 404 - OPEN-GRADED ASPHALT FRICTION COURSE
404011000 t 1 1 MOpen-graded asphalt friction course
404020450 t 2 2 MAsphalt cement grade
404031000 t 2 2Antistrip additive type 3
404041000 m2 1 1 MOpen-graded asphalt friction course, grading F, 18 millimeter depth
405000000 * * * * * Section 405 - HOT ASPHALT TREATED BASE COURSE
405010100 t 1 1 MHot asphalt treated base course grading C
405010200 t 1 1 MHot asphalt treated base course grading D
405020200 t 2 2 MAsphalt cement grade AC-5
405020500 t 2 2 MAsphalt cement grade SHRP PG 64-22
405031000 t 2 2Mineral filler
405031500 t 2 2Mineral filler (hydrated lime)
405041000 t 2 2Antistrip additive type 3
406000000 * * * * * Section 406 - DENSE-GRADED EMULSIFIED ASPHALT PAVEMENT
406010300 t 1 1 MDense-graded emulsified asphalt pavement grading C
406021500 t 2 2 MEmulsified asphalt grade CMS-2s
406031000 t 2 2Mineral filler
407000000 * * * * * Section 407 - OPEN-GRADED EMULSIFIED ASPHALT PAVEMENT
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407010200 t 1 1 MOpen-graded emulsified asphalt pavement grading B
407021400 t 2 2 MEmulsified asphalt grade CMS-2h
407021500 t 2 2 MEmulsified asphalt grade CSS-1
407031000 t 1 1Choker aggregate
408000000 * * * * * Section 408 - COLD RECYCLED ASPHALT BASE COURSE
408010200 t 1 1Cold recycled asphalt base course grading B
408020100 m2 0 0Cold recycled asphalt base course grading B, 100 millimeter depth
408031600 t 2 2Emulsified asphalt grade CSS-1
408041000 t 2 2Recycling agent
408051000 t 1 1Lime
408061000 t 1 1Portland cement, type II
409000000 * * * * * Section 409 - ASPHALT SURFACE TREATMENT
409010600 t 1 1Surface treatment aggregates designation E-61
409010700 t 1 1Surface treatment aggregates designation E-38
409010800 t 1 1Surface treatment aggregates designation D
409020700 m3 0 0Surface treatment aggregates designation E-38
409030300 t 2 2Asphalt cement grade
409040500 t 2 2Emulsified asphalt grade CMS-2
409041000 t 2 2Emulsified asphalt grade CRS-2
409041200 t 2 2Emulsified asphalt grade CRS-2R
409051000 t 1 1Blotter
409061000 m3 0 0Blotter
409070500 m2 0 0Blotter
409070710 m2 0 0Surface treatment aggregates designation E-38
409071000 m2 0 0Surface treatment aggregate, grading D
409081000 t 1 1Surface treatment aggregates Government furnished
410000000 * * * * * Section 410 - SLURRY SEAL
410010100 m2 0 0Slurry seal type I
410010200 m2 0 0Slurry seal type II
410021000 t 2 2Emulsified asphalt grade CMS-2s
410031000 t 1 1Slurry seal aggregate
411000000 * * * * * Section 411 - ASPHALT PRIME COAT
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411010050 t 2 2Prime coat, grade CMS-2
411010060 t 2 2Prime coat, grade CMS-2h
411010200 t 2 2Prime coat, grade MC-250
411021000 L 2 2Prime coat, grade MC-250
411031000 t 1 1Blotter
411041000 m3 0 0Blotter
412000000 * * * * * Section 412 - ASPHALT TACK COAT
412011800 t 2 2Tack coat grade CSS-1
412021000 L 0 0Tack coat grade CSS-1
413000000 * * * * * Section 413 - ASPHALT PAVEMENT MILLING
413010900 m2 0 0Asphalt pavement milling
413011000 m2 0 0Asphalt pavement milling, 50 millimeter depth
413011100 m2 0 0Asphalt pavement milling, 75 millimeter depth
413011200 m2 0 0Asphalt pavement milling, 100 millimeter depth
413012000 m2 0 0Asphalt pavement milling, 200 millimeter depth
413012250 m2 0 0Asphalt pavement milling, 225 millimeter depth
413021000 km 3 3Asphalt pavement milling, 50 millimeter depth
413022000 km 3 3Asphalt pavement milling, 150 mm depth
414000000 * * * * * Section 414 - ASPHALT PAVEMENT CRACK AND JOINT SEALING
414011000 L 0 0Joint sealant
414021000 kg 1 1Joint sealant
414031000 m 0 0Saw cutting and joint sealing
414041000 m 0 0Crack cleaning and sealing
414051000 kg 1 1Crack cleaning and sealing
415000000 * * * * * Section 415 - PAVING GEOTEXTILES
415011000 m2 0 0Paving geotextile
415021000 t 2 2Asphalt sealant
416000000 * * * * * Section 416 - CONTINUOUS COLD RECYCLED ASPHALT BASE COURSE
416011000 km 3 3Continuous cold recycled asphalt base course type A
416021000 m2 0 0Continuous cold recycled asphalt base course type A
416022000 m2 0 0Continuous cold recycled asphalt base course type B
416031000 t 2 2Emulsified binder agent grade CMS-2s
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416041000 t 2 2Sealing emulsion grade CSS-1
416051000 t 2 2Quicklime
416061000 t 1 1Blotter
417000000 * * * * * Section 417 - MINOR COLD ASPHALT MIX
417011000 t 1 1 RMinor cold asphalt mix
418000000 * * * * * Section 418 - HOT OPEN GRADED ASPHALT PAVEMENT (ADDED SECTION)
418011000 t 1 1 RHot open graded asphalt concrete pavement, type II smoothness, polymerized
418012000 t 1 1 RHot open graded asphalt concrete pavement, type II pavement smoothness
418021000 t 2 2 MAsphalt cement, grade SHRP PG 58-40
418021100 t 2 2 MAsphalt cement, grade SHRP PG 64-28
418031000 t 2 2Mineral filler (hydrated lime)
419000000 * * * * * 0 0Section 419 - ASPHALT PAVEMENT GRINDING
419011000 m2 1 1Asphalt pavement grinding
419021000 km 3 3Asphalt pavement grinding
419031000 LPSM 0 0Asphalt pavement grinding
501000000 * * * * * Section 501 - PORTLAND CEMENT CONCRETE PAVEMENT
501010100 m2 1 1 RReinforced portland cement concrete pavement, 100 millimeter depth
501010200 m2 1 1 RReinforced portland cement concrete pavement, 200 millimeter depth
501020100 m2 1 1 RPlain portland cement concrete pavement, 100 millimeter depth
502000000 * * * * * Section 502 - PORTLAND CEMENT CONCRETE PAVEMENT RESTORATION
502011000 m2 1 1Concrete pavement patch
502021000 m 0 0Sealing joints and cracks
502031000 m3 1 1Grout
502041000 each 0 0Undersealing holes
502051000 m2 1 1Surface diamond grinding
502061000 m2 0 0Breaking and seating concrete pavement
502071000 m2 0 0Cracking and seating concrete pavement
502081000 m2 0 0Rubblizing and compacting concrete pavement
551000000 * * * * * Section 551 - DRIVEN PILES
551010100 m 1 1Untreated timber piles, in place
551011010 m 1 1Treated timber piles, in place
551012050 m 1 1Steel H-piles, in place
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551012100 m 1 1Steel H-piles 310 x 79, in place
551014500 m 1 1Steel pipe piles, in place
551015020 m 1 1Concrete filled steel pipe piles, in place
551018010 m 1 1Sheet piles, in place
551020100 each 0 0Untreated timber piles, in place
551021010 each 0 0Treated timber piles, in place
551022050 each 0 0Steel H-piles, in place
551023010 each 0 0Precast concrete piles, in place
551024010 each 0 0Precast prestressed concrete piles, in place
551031000 each 0 0Steel H-pile load test
551041000 LPSM $ $Steel H-pile load test
551051000 m 1 1Preboring
551061000 each 0 0Splices
551071000 m 1 1Test piles
551081000 each 0 0Test piles
551092000 m 1 1Steel pipe piles, furnished
551101000 m 1 1Steel H-piles, driven
551102000 m 1 1Steel pipe piles, driven
551111000 m 1 1Concrete piles cast in drilled holes
551121000 m2 1 1Sheet piles, in place
552000000 * * * * * Section 552 - STRUCTURAL CONCRETE
552010100 m3 2 2Structural concrete class A (AE)
552010130 m3 2 2Structural concrete class A (AE), (F'c = 20 MPa)
552010135 m3 2 2Structural concrete class A (AE), (F'c = 24 MPa)
552010140 m3 2 2Structural concrete class A (AE), (F'c = 28 MPa)
552021000 m3 2 2Structural concrete class A(AE) for surface treatment
552031000 m3 2 2Structural concrete for
552041000 m3 1 1Seal concrete for
552061500 m2 2 2Concrete color finish
552071000 each 0 0Precast concrete bent caps
552071200 each 0 0Precast concrete deck slabs
552101000 kg 0 0Concrete coloring agent
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552901000 kg 0 0Portland cement, type I
552911000 t 1 1Fine aggregate for portland cement concrete
552921000 L 0 0Air-entraining admixture, vinsol resin
553000000 * * * * * Section 553 - PRESTRESSED CONCRETE
553011100 each 0 0Precast, prestressed concrete structural members, AASHTO Girder
553012000 each 0 0Precast, prestressed concrete structural members, Bulb Tee Girder
553013000 each 0 0Precast, prestressed concrete structural members, Deck Bulb Tee Girder
553014000 each 0 0Precast, prestressed concrete structural members,
553021100 m 1 1Precast, prestressed concrete structural members, AASHTO Girder
553031000 LPSM $ $Prestressing system
553041000 Each 0 0Prestressed concrete slab
553051000 each 0 0Transport & erect precast concrete structural members
554000000 * * * * * Section 554 - REINFORCING STEEL
554011000 kg 0 0Reinforcing steel
554021000 kg 0 0Epoxy coated reinforcing steel
555000000 * * * * * Section 555 - STEEL STRUCTURES
555010100 kg 0 0Structural steel, furnished, fabricated, and erected
555021000 LPSM $ $Structural steel, furnished, fabricated, and erected
555041000 m 1 1Structural steel soldier piles
556000000 * * * * * Section 556 - BRIDGE RAILING
556010100 m 1 1Concrete bridge railing
556010200 m 1 1Steel bridge railing
556010300 m 1 1Aluminum bridge railing
556010400 m 1 1Timber bridge railing
556010415 m 1 1Steel backed timber bridge railing
556010425 m 1 1Thrie beam bridge rail
556010500 m 1 1Log bridge railing
556020100 LPSM $ $Concrete bridge railing
556020200 LPSM $ $Steel bridge railing
556020300 LPSM $ $Aluminum bridge railing
556020400 LPSM $ $Timber bridge railing
556031000 m 1 1Remove and reset bridge railing
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557000000 * * * * * 0Section 557 - TIMBER STRUCTURES
557011000 m3 2 2Untreated structural timber and lumber
557021000 m3 2 2Treated structural timber and lumber
557031000 each 0 0Timber structure
557034000 each 0 0Kiosk
557041000 m2 1 1Treated structural timber and lumber
557051000 m2 1 1Timber facing
558000000 * * * * * Section 558 - DAMPPROOFING
558010100 m2 0 0Dampproofing
558020100 LPSM $ $Dampproofing
559000000 * * * * * Section 559 - WATERPROOFING
559011000 m2 0 0Membrane waterproofing
559021000 LPSM $ $Membrane waterproofing
559031000 m2 0 0Membrane waterproofing with type asphalt plank protection
559041000 LPSM $ $Membrane waterprooging with type asphalt plank protection
560000000 * * * * * Section 560 - WATER STOPS
560011100 m 1 1Rubber waterstop, 100 millimeter width
560012100 m 1 1Plastic waterstop, 100 millimeter width
560020200 LPSM $ $Rubber waterstop
560020300 LPSM $ $Plastic waterstop
561000000 * * * * * 0 0Section 561 - STRUCTURAL CONCRETE BONDING
561011000 m 1 1Structural concrete bonding
561021000 L 0 0Structural concrete bonding
561031000 LPSM $ $Structural concrete bonding
561041000 m 1 1Crack preparation
561051000 LPSM $ $Crack preparation
562000000 ******* TEMPORAY WORKS
562011000 LPSM 0 0Temporary supports
563000000 * * * * * Section 563 - PAINTING
563010100 LPSM $ $Painting, steel structure
564000000 * * * * * 0 0Section 564 - BEARING DEVICES
564012000 each 0 0Fixed bridge bearing device
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564012100 each 0 0Expansion bridge bearing device
565000000 * * * * * 0Section 565 - DRILLED SHAFTS
565011000 m 1 1Drilled shafts
565021000 each 0 0Trial drilled shaft
565031000 each Bell
566000000 * * * * * 0 0Section 566 - SHOTCRETE
566011000 m2 0 0Shotcrete, grading
566021000 m3 0 0Shotcrete, grading
566031000 m2 0 0Shotcrete, wire reinforced
569000000 * * * * * Section 569 - MICROPILES
569011000 each 0 0Micropiles
569011200 each 0 0Micropile verification test
569021000 m 1 1Micropile
570000000 * * * * * Section 570 - CONTRACTOR DESIGNED STRUCTURES
570011000 LPSM $ $Bridge
570012000 LPSM $ $Precast reinforced concrete open bottom culvert design
570021000 LPSM $ $Pedestrian underpass
570022000 LPSM $ $Precast reinforced concrete open bottom culvert
570031000 m2 0 0Mechanically stabilized earth wall
601000000 * * * * * Section 601 - MINOR CONCRETE STRUCTURES
601011000 m3 2 2Concrete
601021000 m2 1 1Concrete
601031000 LPSM $ $Concrete
601040010 each 0 0Concrete
601040300 each 0 0Concrete, headwall for 300 millimeter pipe culvert
601040400 each 0 0Concrete, headwall for 600 millimeter pipe culvert
601040500 each 0 0Concrete, headwall for 750 millimeter pipe culvert
601040600 each 0 0Concrete, headwall for 900 millimeter pipe culvert
601040800 each 0 0Concrete, headwall for 1200 millimeter pipe culvert
601041100 each 0 0Concrete, headwall for 1500 millimeter pipe culvert
601041150 each 0 0Concrete, headwall for 1800 millimeter pipe culvert
601041210 each 0 0Concrete, headwall for 2100 millimeter pipe culvert
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601041250 each 0 0Concrete, headwall for 2550 millimeter pipe culvert
601041300 each 0 0Concrete, headwall for 3000 millimeter pipe culvert
601041400 each 0 0Concrete, headwall for 3600 millimeter pipe culvert
601041850 each 0 0Concrete, headwall for double 2100 millimeter pipe culvert
601042800 each 0 0Concrete, headwall for triple 2100 millimeter pipe culvert
601045211 each 0 0Concrete, headwall for 1060 millimeter span, 740 millimeter rise pipe culvert
601045227 each 0 0Concrete, headwall for 1620 millimeter span, 1100 millimeter rise pipe arch culvert
601045230 each 0 0Concrete, headwall for 1670 millimeter span, 1300 millimeter rise pipe arch culvert
601045239 each 0 0Concrete, headwall for 1850 millimeter span, 1400 millimeter rise pipe arch culvert
601045242 each 0 0Concrete, headwall for 2200 millimeter span, 1620 millimeter rise pipe arch culvert
601045259 each 0 0Concrete, headwall for 2400 millimeter span, 1720 millimeter rise pipe arch culvert
601045265 each 0 0Concrete, headwall for 2840 millimeter span, 1920 millimeter rise pipe arch culvert
601045280 each 0 0Concrete, headwall for 3470 millimeter span, 2220 millimeter rise pipe arch culvert
601045283 each 0 0Concrete, headwall for 3600 millimeter span, 2320 millimeter rise pipe arch culvert
601045290 each 0 0Concrete, headwall for 4340 millimeter span, 2790 millimeter rise pipe arch culvert
601045325 each 0 0Concrete, headwall for 3980 millimeter structural plate pipe culvert
601045350 each 0 0Concrete, headwall for 4600 millimeter structural plate pipe culvert
601045395 each 0 0Concrete, headwall for 7390 millimeter structural plate pipe culvert
601045398 each 0 0Concrete, headwall for 7700 millimeter structural plate pipe culvert
601045400 each 0 0Concrete, headwall for 2690 millimeter span, 1850 millimeter rise, structural plate pipe

arch culvert
601045421 each 0Concrete, headwall for 3480 millimeter span, 2210 millimeter rise, structural plate pipe

arch culvert
601045445 each 0Concrete, headwall for 4240 millimeter span, 2620 millimeter rise, structural plate pipe

arch culvert
601045450 each 0 0Concrete, headwall for 4270 millimeter span, 1410 millimeter rise structural plate pipe

arch culvert
601045466 each 0Concrete, headwall for 4550 millimeter span, 3100 millimeter rise, structural plate pipe

arch culvert
601045470 each 0Concrete, headwall for 4670 millimeter span, 3150 millimeter rise, structural plate pipe

arch culvert
601045500 each 0 0Concrete, headwall for 4830 millimeter span, 3250 millimeter rise structural plate pipe

arch culvert
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601045600 each 0 0Concrete, headwall for underpass
601045610 each 0 0Concrete, irrigation inlet and outlet transition for 600 millimeter pipe culvert
601047000 each 0 0Concrete pad
601047100 each 0 0Concrete collar for culvert extension
601048000 each 0 0Concrete footing
601048450 each 0 0Concrete utility vault
601050100 m 1 1Concrete footing
601051000 m 1 1Concrete culvert invert
601061000 m3 2 2Concrete leveling pad
601081000 m3 2 2Concrete thrust block
602000000 * * * * * Section 602 - CULVERTS AND DRAINS
602010450 m 1 1150 millimeter pipe culvert
602010500 m 1 1200 millimeter pipe culvert
602010600 m 1 1300 millimeter pipe culvert
602010800 m 1 1450 millimeter pipe culvert
602011000 m 1 1600 millimeter pipe culvert
602011100 m 1 1750 millimeter pipe culvert
602011200 m 1 1900 millimeter pipe culvert
602011300 m 1 11050 millimeter pipe culvert
602011400 m 1 11200 millimeter pipe culvert
602011500 m 1 11350 millimeter pipe culvert
602011600 m 1 11500 millimeter pipe culvert
602011700 m 1 11650 millimeter pipe culvert
602011800 m 1 11800 millimeter pipe culvert
602011950 m 1 11950 millimeter pipe culvert
602012000 m 1 12100 millimeter pipe culvert
602012100 m 1 12250 millimeter pipe culvert
602012200 m 1 12400 millimeter pipe culvert
602012250 m 1 12550 millimeter pipe culvert
602012400 m 1 12700 millimeter pipe culvert
602012600 m 1 13000 millimeter pipe culvert
602012650 m 1 13300 millimeter pipe culvert
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602012700 m 1 13600 millimeter pipe culvert
602013080 m 1 1600 millimeter pipe culvert, asphalt coated
602020100 m 1 1430 millimeter span, 330 millimeter rise pipe arch culvert
602020200 m 1 1530 millimeter span, 380 millimeter rise pipe arch culvert
602020250 m 1 1610 millimeter span, 460 millimeter rise pipe arch culvert
602020400 m 1 1710 millimeter span, 510 millimeter rise pipe arch culvert
602020500 m 1 1885 millimeter span, 610 millimeter rise pipe arch culvert
602020600 m 1 11060 millimeter span, 740 millimeter rise pipe arch culvert
602020700 m 1 11240 millimeter span, 840 millimeter rise pipe arch culvert
602020800 m 1 11440 millimeter span, 970 millimeter rise pipe arch culvert
602021000 m 1 11620 millimeter span, 1100 millimeter rise pipe arch culvert
602021100 m 1 11670 millimeter span, 1300 millimeter rise pipe arch culvert
602021200 m 1 11800 millimeter span, 1200 millimeter rise pipe arch culvert
602021300 m 1 11850 millimeter span, 1400 millimeter rise pipe arch culvert
602021400 m 1 12050 millimeter span, 1500 millimeter rise pipe arch culvert
602021700 m 1 12200 millimeter span, 1620 millimeter rise pipe arch culvert
602021719 m 1 12600 millimeter span, 1820 millimeter rise pipe arch culvert
602021720 m 1 12840 millimeter span, 1920 millimeter rise pipe arch culvert
602021721 m 1 12970 millimeter span, 2020 millimeter rise pipe arch culvert
602021800 m 1 12400 millimeter span, 1720 millimeter rise pipe arch culvert
602022200 m 1 13240 millimeter span, 2120 millimeter rise pipe arch culvert
602022300 m 1 13470 millimeter span, 2220 millimeter rise pipe arch culvert
602022400 m 1 13600 millimeter span, 2320 millimeter rise pipe arch culvert
602022500 m 1 14340 millimeter span, 2790 millimeter rise pipe arch culvert
602040400 m 1 1300 millimeter slotted drain pipe
602050800 m 1 1900 millimeter span, 900 millimeter rise precast reinforced box culvert
602050900 m 1 1900 millimeter span, 1200 millimeter rise precast reinforced box culvert
602050950 m 1 11200 millimeter span, 450 millimeter rise precast reinforced box culvert
602050980 m 1 11200 millimeter span, 900 millimeter rise precast reinforced box culvert
602051000 m 1 11200 millimeter span, 1200 millimeter rise precast reinforced box culvert
602051500 m 1 11800 millimeter span, 900 millimeter rise precast reinforced box culvert
602051550 m 1 11800 millimeter span, 1200 millimeter rise precast reinforced box culverrt
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602052200 m 1 12400 millimeter span, 1200 millimeter rise precast reinforced box culvert
602052300 m 1 12400 millimeter span, 1800 millimeter rise precast reinforced box culvert
602052400 m 1 12400 millimeter span, 2400 millimeter rise precast reinforced box culvert
602053000 m 1 12700 millimeter span, 1500 millimeter rise precast reinforced box culvert
602055150 m 1 13000 millimeter span, 1500 millimeter rise precast reinforced box culvert
602055160 m 1 13000 millimeter span, 1800 millimeter rise precast reinforced box culvert
602055300 m 1 13000 millimeter span, 2100 millimeter rise precast reinforced box culvert
602055400 m 1 13600 millimeter span, 1800 millimeter rise precast reinforced box culvert
602060400 each 0 0End section for 300 millimeter pipe culvert
602060500 each 0 0End section for 450 millimeter pipe culvert
602060700 each 0 0End section for 600 millimeter pipe culvert
602060800 each 0 0End section for 750 millimeter pipe culvert
602060900 each 0 0End section for 900 millimeter pipe culvert
602060950 each 0 0End section for 1050 millimeter pipe culvert
602060960 each 0 0End section for 1200 millimeter pipe culvert
602060962 each 0 0End section for 1350 millimeter pipe culvert
602060965 each 0 0End Section for 1500 millimeter pipe culvert
602060970 each 0 0End section for 1800 millimeter pipe culvert
602070100 each 0 0End section for 430 millimeter span, 330 millimeter rise pipe arch culvert
602070200 each 0 0End section for 530 millimeter span, 380 millimeter rise pipe arch culvert
602070250 each 0 0End section for 610 millimeter span, 460 millimeter rise pipe arch culvert
602070400 each 0 0End section for 710 millimeter span, 510 millimeter rise pipe arch culvert
602070450 each 0 0End section for 885 millimeter span, 610 millimeter rise pipe arch culvert
602070700 each 0 0End section for 1240 millimeter span, 840 millimeter rise pipe arch culvert
602090450 Each 0 0Elbow, 450 millimeter
602090700 each 0 0Elbow, 600 millimeter
602090750 each 0 0Elbow, 750 millimeter
602090900 each 0 0Elbow, 900 millimeter
602091200 each 0 0Elbow, 1200 millimeter
602100100 each 0 0Branch connection,
602100400 each 0 0Branch connection, 600 millimeter
602100900 each 0 0Branch connection, 900 millimeter
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602110500 each 0 0Slotted pipe riser, 900 millimeter
602111000 each 0 0Pipe riser assembly, 1800 millimeter
602120500 each 0 0Remove and reinstall culvert
602121000 each 0 0Remove and reinstall culvert end section
602131000 each 0 0Bevel culvert end
602141000 each 0 0End cap, 600 millimeter
602151000 LPSM $ $Remove and reinstall culvert
602165000 each 0 0Plug and abandon culvert
602202000 m 1 11200 millimeter span, 1200 millimeter rise reinforced box culvert
602203050 m 1 11800 millimeter span, 1500 millimeter rise reinforced box culvert
602203055 m 1 11800 millimeter span, 3000 millimeter rise reinforced box culvert
602203070 m 1 12400 millimeter span, 1200 millimter rise reinforced box culvert
602203200 m 1 14100 millimeter span, 4100 millimeter rise reinforced box culvert
602210500 each 0 0675 millimeter span, 750 millimeter rise grated top box culvert
602211200 each 0 01200 millimeter span, 600 millimeter rise grated top box culvert
602211800 each 0 01800 millimeter span, 900 millimeter rise grated top box culvert
602213000 each 0 03000 millimeter span, 3000 millimeter rise grated top box culvert
602241000 each 0 0End section for 1800 millimeter span, 3000 millimeter rise box culvert
602241500 each 0 0End section for 4100 millimeter span, 4100 millimeter rise box culvert
602251000 m3 2 2End section for precast reinforced concrete box culvert
602301000 each 0 0End section for precast reinforced concrete box culvert
602320100 m 1 1Slotted pipe riser, 900 millimeter
602330100 m 1 1Downdrain
603000000 * * * * * Section 603 - STRUCTURAL PLATE STRUCTURES
603016000 m 1 13980 millimeter structural plate pipe
603017100 m 1 14600 millimeter structural plate pipe, 2.82 millimeter
603017105 m 1 14600 millimeter structural plate pipe
603017119 m 1 14290 millimeter structural plate pipe
603017260 m 1 15840 millimeter structural plate pipe
603017280 m 1 15995 millimeter structural plate pipe
603017300 m 1 16150 millimeter structural plate pipe
603017400 m 1 17390 millimeter structural plate pipe
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603017450 m 1 17700 millimeter structural plate pipe
603020500 m 1 12690 millimeter span, 1850 millimeter rise structural plate pipe, 2.82 millimeter
603020640 m 1 13480 millimeter span, 2210 millimeter rise structural plate pipe arch
603020685 m 1 13650 millimeter span, 1905 millimeter rise structural plate pipe-arch, 2.82 millimeter
603020800 m 1 14240 millimeter span, 2620 millimeter rise structural plate pipe arch
603020980 m 1 14670 millimeter span, 3150 millimeter rise structural plate pipe arch
603021020 m 1 14830 millimeter span, 3250 millimeter rise structural plate pipe,
603021080 m 1 15180 millimeter span, 3400 millimeter rise structural plate pipe, 3.51 millimeter
603021100 m 1 15230 millimeter span, 3450 millimeter rise structural plate pipe, 2.82 millimeter
603021330 m 1 16550 millimeter span, 3940 millimeter rise structural plate pipe arch, aluminum
603021500 m 1 17620 millimeter span, 2590 millimeter rise structural plate pipe-arch, 5.54 millimeter
603021505 m 1 17620 millimeter span, 2590 millimeter rise structural plate pipe-arch, 6.33 millimeter
603034000 m 1 13710 millimeter span, 3350 millimeter rise structural plate underpass
603041550 m 1 12440 millimeter span, 1270 millimeter rise structural plate arch, 3.56 millimeter
603041600 m 1 14270 millimeter span, 1410 millimeter rise structural plate arch,
604000000 * * * * * 0 0Section 604 - MANHOLES, INLETS, AND CATCH BASINS
604010100 each 0 0Manhole, type 1
604010300 each 0 0Manhole, type 3
604010800 each 0 0Manhole, type A-P
604011010 each 0 0Manhole
604011020 Each 0 0Manhole, oil/water seperator assembly
604021010 m 0 0Manhole
604030050 each 0 0Inlet, type 1
604030150 each 0 0Inlet, type 2
604030400 each 0 0Inlet, type 3a
604030450 each 0 0Inlet, type 3b
604030900 each 0 0Inlet, type 5a
604031250 each 0 0Inlet, type 7
604031600 each 0 0Inlet, type 8
604034000 each 0 0Inlet, type III (Montana standard)
604037500 each 0 0Inlet
604041000 each 0 0Catch basin, type 1
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604041100 each 0 0Catch basin, type 1L
604042000 each 0 0Catch basin, type 2 inlet
604047500 each 0 0Catch basin
604047600 each 0 0Catch basin, 450 millimeter culvert
604047700 each 0 0Catch basin, 600 millimeter culvert
604047800 each 0 0Catch basin, 900 millimeter culvert
604047900 Each 0 0Catch basin, type 1 (WSDOT standard)
604047950 each 0 0Catch basin, type 2 (WSDOT standard)
604051000 each 0 0Manhole adjustment
604061000 each 0 0Inlet adjustment
604071000 each 0 0Capping inlets and manholes
604081000 each 0 0Junction box
604090100 each 0 0Metal frame and grate, type 2
604091500 each 0 0Metal frame and grate
604101000 each 0 0Spring box
604111000 each 0 0Removing and resetting metal frame and grate
604121000 each 0 0Valve box adjustment
604130050 each 0 0Drop inlet, type 1
604130060 each 0 0Drop inlet, type 2
604130100 each 0 0Drop inlet, type 1 (WSDOT standard)
604130500 each 0 0Area Inlet (WSDOT standard)
604131000 each 0 0Grate inlet, type 2 (WSDOT standard)
604131100 each 0 0Grate inlet adjustment, 150 millimeter
604131200 each 0 0Grate inlet adjustment, 300 millimeter
604141000 each 0 0Catch basin adjustment
604151000 each 0 0Sewer cap adjustment
604152000 each 0 0Steel cover
604161000 LPSM $ $Manhole connection
604171000 each 0 0Trench drain
604181000 m 1 1Trench drain
604191000 each 0 0Removing and resetting drop inlet
604201000 each 0 0Bridge scupper
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604211000 each 0 0Utility access cover
605000000 * * * * * Section 605 - UNDERDRAINS
605011000 m 1 1Underdrain system
605021000 m 1 1Standard underdrain system
605031000 m 1 1Geocomposite underdrain system
605041000 m 1 1Geocomposite pavement edge drain system
605051000 m2 1 1Geocomposite sheet drain system
605061000 m 1 1150 millimeter collector pipe
605061100 m 1 1200 millimeter collector pipe
605070100 m 1 1100 millimeter outlet pipe
605070150 m 1 1150 millimeter outlet pipe
605070200 m 1 1200 millimeter outlet pipe
605070250 m 1 1250 millimeter outlet pipe
605070300 m 1 1300 millimeter outlet pipe
605081000 m3 0 0Granular backfill
605091000 m3 0 0Sand
605100100 m 1 1Perforated underdrain
605100250 m 1 1250 millimeter perforated underdrain
605111000 m 1 1Gravel underdrain system
605121000 m2 0 0Subdrainage blanket
606000000 * * * * * 0 0Section 606 - CORRUGATED METAL SPILLWAYS
606011000 each 0 0Spillway assembly
606020200 each 0 0Pipe anchor assembly, 200 millimeter
606020450 each 0 0Pipe anchor assembly, 450 millimeter
606020700 each 0 0Pipe anchor assembly, 600 millimeter
606020800 each 0 0Pipe anchor assembly, 750 millimeter
606020900 each 0 0Pipe anchor assembly, 900 millimeter
606021350 each 0 0Pipe anchor assembly, 1350 millimeter
606025300 each 0 0Pipe anchor assembly for 1850 millimeter span, 1400 millimeter rise pipe arch culvert
606025800 each 0 0Pipe anchor assembly for 2400 millimeter span, 1720 millimeter rise pipe arch culvert
606031000 each 0 0Spillway starter section
606041000 each 0 0Spillway anchor assembly
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606051000 each 0 0Slip-joint
606061000 m 1 1Spillway
607000000 * * * * * Section 607 - CLEANING, RECONDITIONING, AND REPAIRING EXISTING

DRAINAGE STRUCURES
607011000 m 1 1Removing, cleaning, and stockpiling culvert
607021000 m 1 1Removing, cleaning, and relaying culvert
607031000 m 1 1Cleaning culverts in place
607041000 each 0 0Reconditioning drainage structures
607051000 each 0 0Cleaning culverts in place
607061000 LPSM $ $Cleaning culverts in place
607071000 meter 1 1Cleaning waterways
607081000 meter 1 1Pipe liner
608000000 * * * * * 0 0Section 608 - PAVED WATERWAYS
608010100 m2 1 1Paved waterway type VII
608011000 m2 1 1Paved waterway type I
608012000 m2 1 1Paved waterway type II
608015000 m2 1 1Paved waterway type IV (exposed aggregate)
608015010 LPSM $ $Paved waterway type IV
608016000 m2 1 1Paved waterway type V
608020100 m 0 0Paved waterway type VII
6080211000 m 0 0Paved waterway type II
608022000 m 0 0Paved waterway type V
608022018 m 0 0Paved waterway type IV
608022020 m 0 0Paved waterway type VI
608031000 t 1 1Asphalt paved waterway
608051000 m2 1 1Mortared cobble ditch
609000000 * * * * * 0 0Section 609 - CURB AND GUTTER
609010025 m 1 1Portland cement concrete curb, 75 millimeter depth
609010050 m 1 1Portland cement concrete curb, 100 millimeter depth
609010150 m 1 1Portland cement concrete curb, 150 millimeter depth
609010200 m 1 1Portland cement concrete curb, 400 millimeter depth
609020050 m 1 1Portland cement concrete curb and gutter, 150 millimeter depth
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609020100 m 1 1Portland cement concrete curb and gutter, 175 millimeter depth
609020500 m 1 1Portland cement concrete curb and gutter, 300 millimeter depth
609030100 m 1 1Stone curb
609030112 m 1 1Stone curb type I, 300 millimeter depth
609030116 m 1 1Stone curb type I, 600 millimeter depth
609030120 m 1 1Stone curb type Ia, 300 millimeter depth
609030212 m 1 1Stone curb type II, 300 millimeter depth
609041000 m 1 1Precast concrete curb
609050100 m 1 1Asphalt concrete curb, 75 millimeter depth
609050125 m 1 1Asphalt concrete curb, 100 millimeter depth
609050150 m 1 1Asphalt concrete curb, 150 millimeter depth
609050175 m 1 1Asphalt concrete curb, 175 millimeter depth
609050225 m 1 1Asphalt concrete curb, 225 millimeter depth
609061000 m 1 1Reset curb
609062000 m 1 1Remove and reset concrete curb
609063000 m 1 1Remove and reset timber curb
609064000 m 1 1Remove and reset stone curb
609071000 m3 0 0Bed course material
609081000 t 1 1Bed course material
609090100 each 0 0Wheelstop
609101000 each 0 0Remove and reset wheelstop
609111000 m 1 1Log curb
609120050 m 1 1Portland cement concrete curb and gutter, 150 millimeter depth simulated stone

masonry face
609120100 m 1 1Portland cement concrete curb and gutter, 300 millimeter depth simulated stone

masonry face
609121150 m 1 1Portland cement concrete curb, 150 millimeter depth, simulated stone masonry face
609130100 m 1 1Log wheelstop
609140100 m 1 1Treated timber curb
609150100 each 0 0Steel post barrier, 150 millimeter
609160750 m 1 1Portland cement concrete curb and gutter, 200 millimeter depth, exposed aggregate

surface
609161000 m 1 1Portland cement concrete curb and gutter, 300 millimeter depth, exposed aggregate
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surface
609171000 Each 0 0Precast concrete wheelstop
609171100 each 0 0Log wheelstop
609181000 m 1 1Portland cement concrete gutter
609191000 m 1 1Plastic curb
610000000 * * * * * 0Section 610 - HORIZONTAL DRAINS
610011000 m 1 1Horizontal drain pipe
610021000 m 1 1Collector system
610031000 LPSM $ $Collector system
610041000 m 1 1Drain pipe sleeve
610051000 m3 0 0Collector trench
611000000 * * * * * Section 611 - WATER SYSTEMS
611011000 LPSM $ $Water system
611020050 m 1 150 millimeter waterline
611020100 m 1 1100 millimeter waterline
611021700 m 1 150 millimeter waterline, copper
611022200 m 1 119 millimeter waterline, galvanized steel
611023100 m 1 1100 millimeter waterline, galvanized steel
611023300 m 1 125 millimeter waterline, polyvinyl chloride (pvc)
611023500 m 1 138 millimeter waterline, polyvinyl chloride (pvc)
611023700 m 1 150 millimeter waterline, polyvinyl chloride (pvc)
611023900 m 1 175 millimeter waterline, polyvinyl chloride (pvc)
611024100 m 1 1100 millimeter waterline, polyvinyl chloride (pvc)
611024200 m 1 1150 millimeter waterline, polyvinyl chloride (pvc)
611024300 m 1 1200 millimeter waterline, polyvinyl chloride (pvc)
611024400 m 1 1250 millimeter waterline, polyvinyl chloride (pvc)
611024500 m 1 1300 millimeter waterline, polyvinyl chloride (pvc)
611025100 m 1 1250 millimeter waterline, ductile iron
611030900 m 1 1300 millimeter encasement pipe
611040100 each 0 0Valve, butterfly
611040200 each 0 0Valve, air release
611040210 each 0 0Valve, curb, 50 millimeter
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611040240 each 0 0Valve, gate, 75 millimeter
611040250 each 0 0Valve, gate, 100 millimeter
611040265 each 0 0Valve, gate, 250 millimeter
611040300 each 0 0Valve, blow-off, 150 millimeter
611049000 each 0 0Valve, check, 100 millimeter
611051000 each 0 0Valve box
611061000 each 0 0Fire hydrant
611071000 each 0 0Drinking fountain
611081000 each 0 0Water valve adjustment
611091000 each 0 0Remove and reinstall fire hydrant
611101000 each 0 0Remove and reinstall water spigot
611111000 Each 0 0Water spigot
611112000 each 0 0Yard hydrant, 25 millimeter
611141000 each 0 0Pump intake standpipe
611151000 LPSM $ $Disinfection of waterlines
611152000 LPSM $ $Testing of waterlines
611171000 LPSM $ $Connection to existing system
611181000 each 0 0Service connection
611191000 each 0 0Pump out drain
611211000 m2 0 0Pipe insulation, board
611221000 m 0 0Pipe insulation, surround
611231000 each 0 0Pipe insulation, joint
611241000 LPSM $ $Bridge pipeline appurtenances
611301000 each 0 0Pipe hanger
611501000 m 1 1Water well
611511000 each 0 0Pump system
611521000 each 0 0Treatment system
611531000 each 0 0Well house
612000000 * * * * * 0Section 612 - SANITARY SEWER SYSTEMS
612011000 LPSM $ $Sewer system
612020400 m 1 1150 millimeter sewer line
612031000 each 0 0Sewer cap adjustment
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612031100 each 0 0Valve, check
612031200 each 0 0Valve, air release
612040100 m 1 1Combined sewer line and utilities
612050100 m 1 1Trench for sewer line
612101000 LPSM $ $Testing of sewer lines
613000000 * * * * * 0 0Section 613 - SIMULATED STONE MASONRY SURFACE
613011000 m2 1 1Simulated stone masonry surface treatment
613021000 each 0 0Simulated stone masonry test wall
614000000 * * * * * 0Section 614 - LEAN CONCRETE BACKFILL
614011000 m3 0 0Lean concrete backfill
615000000 * * * * * 0Section 615 - SIDEWALKS, DRIVE PADS, AND PAVED MEDIANS
615010100 m2 1 1Asphalt concrete sidewalk
615010200 m2 1 1Portland cement concrete sidewalk
615010250 m2 1 1Portland cement concrete sidewalk (exposed aggregate)
615010300 m2 1 1Stone sidewalk
615010450 m2 1 1Aggregate sidewalk
615010500 m2 1 1Flagstone sidewalk
615010600 m2 1 1Fiber mulch sidewalk
615020100 m2 1 1Asphalt concrete drive pad
615020200 m2 1 1Portland cement concrete drive pad
615030500 m2 1 1Mortared cobble median
615040100 each 0 0Portland cement concrete sidewalk chase
615050100 m2 1 1Portland cement concrete sidewalk chase
615051000 t 1 1Asphalt concrete sidewalk
615060100 m 1 1Portland cement concrete sidewalk chase
615071000 m2 1 1Portland cement concrete island (exposed aggregate)
616000000 * * * * * 0Section 616 - SLOPE PAVING
616010100 m2 1 1Concrete slope paving
616021000 m2 1 1Brick slope paving
616030100 m2 1 1Masonry block slope paving
616040100 m2 1 1Rubble slope paving
616051000 m2 1 1Cellular concrete block slope paving
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616061000 m2 1 1Shotcrete slope paving
616071000 m2 1 1Mortar blanket slope paving
616081000 m3 1 1Shotcrete
617000000 * * * * * 0 0Section 617 - GUARDRAIL
617010100 m 1 1Guardrail system G1, type I, class A
617012899 m 1 1Guardrail system G4, type I, class A
617012900 m 1 1Guardrail system G4, type I, class A (steel posts)
617012950 m 1 1Guardrail system G4, type I, class A (wood posts)
617013050 m 1 1Guardrail, system G4, type I, class B (steel posts)
617013199 m 1 1Guardrail system G4, type II, class A
617013200 m 1 1Guardrail system G4, type II, class A (steel posts)
617013225 m 1 1Guardrail, system G4S, type 2, class A (steel posts)
617013250 m 1 1Guardrail system G4, type II, class A (wood posts)
617013799 m 1 1Guardrail system G4, type IV, class A
617013800 m 1 1Guardrail system G4, type IV, class A (steel posts)
617013850 m 1 1Guardrail system G4, type IV, class A (wood posts)
617014060 m 1 1Guardrail system G5, type I, class A
617014061 m 1 1Guardrail system G5, type I, class A (steel posts)
617014062 m 1 1Guardrail system G5, type I, class A (wood posts)
617016000 m 1 1Guardrail system, removable
617016250 m 1 1Guardrail system, G4-BAT
617016300 m 1 1Guardrail, system SBLR
617016500 m 1 1Guardrail, system SBTA
617016550 m 1 1Guardrail, system SBTB
617016560 m 1 1Guardrail, system RTR
617016650 m 1 1Guardrail system CRT, type I, class A
617016680 m 1 1Guardrail system CRT, type IV, class A
617017000 m 1 1Guardrail rock protection system
617020015 each 0 0Terminal section type MELT
617020025 each 0 0Terminal section type BCT
617020035 each 0 0Terminal section type G4-BAT
617020045 each 0 0Terminal section type CRT
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617020050 each 0 0Terminal section type LST
617020055 each 0 0Terminal section type SRT
617020065 each 0 0Terminal section type ET-2000
617020070 each 0 0Terminal section type flared
617020075 each 0 0Terminal section type tangent
617020100 each 0 0Terminal section type 1
617020200 each 0 0Terminal section type 2
617020300 each 0 0Terminal section type 3
617020400 each 0 0Terminal section type 4
617020500 each 0 0Terminal section type 5
617020600 each 0 0Terminal connector
617031000 m 1 1Removing and replacing guardrail elements
617032000 m 1 1Removing and resetting guardrail
617041000 m 1 1Raising guardrail
617050100 each 0 0Replacement posts (steel post)
617050200 each 0 0Replacement posts (wood post)
617060100 each 0 0Connection to structure
617070100 m 1 1Reinforced concrete transition
617080100 each 0 0Replacement buffer end section
617091000 m 1 1Removing and resetting guardrail beam elements
617111000 each 0 0Bridge transition railing
617131000 m 1 1Bridge transition railing
618000000 * * * * * 0 0Section 618 - CONCRETE BARRIERS AND PRECAST GUARDWALLS
618011000 m 1 1Concrete barrier
618021000 m 1 1Precast concrete guardwall
618030480 each 0 0Terminal section
618030500 each 0 0Terminal section, type A
618031000 each 0 0Terminal section, type B
618031500 each 0 0Terminal section, type C
618041000 m 1 1Reset barrier
618051000 m 1 1Simulated stone masonry guardwall
618061000 m 1 1Remove and reinstall concrete barrier

Page 44



Item No. DescriptionUnit Estimate & Progress
IncentiveDecimals

Schedule Estimate
M = Materials
R = Rideability

618071000 each 0 0Simulated stone masonry pillar
618081000 m 1 1Prefabricated stone masonry guardwall
619000000 * * * * * 0 0Section 619 - FENCES, GATES, AND CATTLEGUARDS
619010010 m 1 1Fence
619010045 m 1 1Fence, wire, type 1
619010050 m 1 1Fence, wire, type 2
619010055 m 1 1Fence, wire, type 3-A, 650 millimeter height
619010060 m 1 1Fence, wire, type 4
619010065 m 1 1Fence, wire, type 4, 1800 millimeter height
619010070 m 1 1Fence, wire, type 6
619010075 m 1 1Fence, wire, type F-4, wood posts
619010080 m 1 1Fence, wire, type F-4, steel posts
619010085 m 1 1Fence, wire, type F-5
619010090 m 1 1Fence, wire, type F-5, wood posts
619010095 m 1 1Fence, wire, type F-5, steel posts
619011200 m 1 1Fence, woven wire, 1050 millimeter height
619011300 m 1 1Fence, woven wire, 1200 millimeter height
619011800 m 1 1Fence, woven wire, 1950 millimeter height
619012300 m 1 1Fence, barbed wire, 3 strand
619012400 m 1 1Fence, barbed wire, 4 strand
619012700 m 1 1Fence, barbed wire, 7 strand
619013700 m 1 1Fence, chain link, 1800 millimeter height
619014050 m 1 1Fence, buck and rail
619014180 m 1 1Fence, wood, 2 rail
619014200 m 1 1Fence, wood, 3 rail
619014300 m 1 1Fence, wood, 4 rail
619015000 m 1 1Fence, wood rail
619015300 m 1 1Fence, wood board, 4-board
619015400 m 1 1Fence, wood, corral
619016000 m 1 1Fence, log, single rail
619016050 m 1 1Fence, log, dual rail
619016100 m 1 1Fence, timber, single rail
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619017000 m 1 1Fence, elk security
619018000 m 1 1Fence, rock protection
619019500 m 1 1Fence, stay lay-down, 4 strand
619020050 Each 0 0Gate
619020100 each 0 0Gate type 1, 2.4 meter width
619020300 each 0 0Gate type 1, 3.0 meter width
619020325 each 0 0Gate type 1, 3.6 meter width
619020350 each 0 0Gate type 1, 5.5 meter width
619020450 each 0 0Gate type 2, 2.4 meter width
619020500 each 0 0Gate type 2, 3.0 meter width
619020510 each 0 0Gate type 2, 3.6 meter width
619020520 each 0 0Gate type 2, 5.5 meter width
619020600 each 0 0Gate type 2, extra wide
619022095 each 0 0Gate, single tubular steel, 2.4 meter width
619022100 each 0 0Gate,single, tubular steel, 3.6 meter width
619022350 each 0 0Gate, single, tubular steel, 4.8 meter width
619022400 each 0 0Gate,single tubular steel, 5.4 meter width
619022410 each 0 0Gate, single, tubular steel, 5.5 meter width
619023000 each 0 0Gate, tubular steel, 7 meter width
619023005 each 0 0Gate, tubular steel, 10 meter width
619023040 each 0 0Gate, double, tubular steel, 8 meter width
619023044 each 0 0Gate, double, tubular steel, 8.4 meter width
619023050 each 0 0Gate, double, tubular steel, 10 meter width
619025000 each 0 0Gate, Government furnished
619027230 each 0 0Gate, double, wood, 10 meter width
619031000 each 0 0Cattle guard, 3.6 meter
619031150 each 0 0Cattle guard, 4.2 meter
619031175 each 0 0Cattle guard, 4.8 meter
619031180 each 0 0Cattle guard, 5.4 meter
619031200 each 0 0Cattle guard, 6 meter
619031300 each 0 0Cattle guard, 7.2 meter
619031350 each 0 0Cattle guard, 7.8 meter
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619031400 each 0 0Cattle guard, 8.4 meter
619031450 each 0 0Cattle guard, 9 meter
619031600 each 0 0Cattle guard, 10 meter
619031800 each 0 0Cattle guard, 12.6 meter
619041000 each 0 0Brace panel
619050500 each 0 0Bollard post
619061000 m 1 1Remove and reset fence
619071000 each 0 0Remove and reinstall cattle guard
619081000 each 0 0Gate modification
619091000 each 0 0Cattle guard alteration
619101000 each 0 0Remove and reinstall gate
619111000 each 0 0Removable barrier post assembly
619121000 m 1 1Pedestrian railing
619131000 each 0 0Temporary gate
619141000 m 1 1Temporary fence
620000000 * * * * * 0 0Section 620 - STONE MASONRY
620011200 m3 1 1Class B masonry, medium pointed finish
620012000 m3 1 1Rubble masonry, rock face finish
620021000 m 1 1Stone masonry guardwall
620031000 m3 1 1Remove and reset stone masonry
620041000 m 1 1Repoint stone masonry
620051000 each 0 0Remove and reset stone masonry headwall
620052000 each 0 0Remove and reset stone masonry
620060500 each 0 0Stone masonry headwall
620060750 each 0 0Stone masonry headwall, 300 millimeter culvert
620061000 each 0 0Stone masonry headwall, 450 millimeter culvert
620061100 each 0 0Stone masonry headwall, 600 millimeter culvert
620061200 each 0 0Stone masonry headwall, 750 millimeter culvert
620061300 each 0 0Stone masonry headwall, 900 millimeter culvert
620061325 each 0 0Stone masonry headwall, 1800 millimeter culvert
620061350 each 0 0Stone masonry headwall, 1200 millimeter culvert
620061375 each 0 0Stone masonry headwall, 1650 millimeter culvert
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620061380 each 0 0Stone masonry headwall, 2100 millimeter culvert
620062000 each 0 0Stone veneer headwall
620063000 each 0 0Stone masonry headwall, 1800 millimeter span, 1200 millimeter rise arch pipe culvert
620070050 m 1 1Stone masonry
620070100 m 1 1Stone masonry wall
620080500 Each 0 0Stone masonry enclosure
620081000 each 0 0Stone masonry planter
620090100 m 1 1Stone masonry bench
620100100 each 0 0Stone masonry pillar
620110100 each 0 0Stone masonry sign base
620110200 each 0 0Stone masonry bike rack
620120100 m2 1 1Remove and reset stone masonry headwall
620131000 m 1 1Remove and reset stone masonry
620132000 m 1 1Remove and reset stone masonry edging
620133000 m 1 1Remove and reset dry laid wall
620141000 m 1 1Stone masonry edging
620151000 LPSM $ $Class A masonry wall
620161000 m2 1 1Stone masonry apron
620170600 m2 1 1Class A masonry, fine pointed finish
620170700 m2 1 1Class A masonry, medium pointed finish
620170710 m2 1 1Class A masonry, coarse pointed finish
620170720 m2 1 1Class A masonry, split face finish
620170730 m2 1 1Class A masonry, rock face finish
620170800 m2 1 1Class B masonry, fine point finish
620170810 m2 1 1Class B masonry, medium point finish
620170820 m2 1 1Class B masonry, course point finish
620170830 m2 1 1Class B masonry, split face finish
620170840 m2 1 1Class B masonry, rock face finish
620171000 m2 1 1Stone masonry wall
620181000 m2 1 1Dry-laid stone wall
620191000 m2 1 1Repointing existing stone masonry wall
620201000 m2 1 1Remove and reset stone masonry sidewalk
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620202000 m2 1 1Remove and reset stone masonry
620211000 m3 2 2Class B masonry
620221000 m3 1 1Concrete masonry units
620231000 m2 1 1Cement rubble masonry apron
620241000 m2 1 1Stone veneer headwall
620501000 m 1 1Railing
620511000 LPSM $ $Stone masonry
621000000 * * * * * 0 0Section 621 - MONUMENTS AND MARKERS
621011000 each 0 0Monument
621021000 each 0 0Marker
621031100 each 0 0Remove and reset monument
621041000 each 0 0Land corner monument
621051000 each 0 0Reference marker
621061000 each 0 0Maintenance marker
622000000 * * * * * 0 0Section 622 - RENTAL EQUIPMENT
622011065 hour 1 1Air compressor, portable, 0.08 m3/s minimum, including pipe, hose and fittings
622011085 hour 1 1Air compressor, portable, 0.16 m3/s minimum, including pipe, hose and fittings
622011095 hour 1 1Air compressor, portable, 0.28 m3/s minimum, including pipe, hose and fittings
622011192 hour 1 1Air equipment, air tool, light jackhammer, 20 kg minimum, including drill steel, bits and

fittings
622012050 hour 1 1Compaction equipment, manually operated
622012060 hour 1 1Compaction equipment
622013250 hour 1 1Crane, truck mounted, 40 metric ton minimum capacity, 33 m minimum boom with clam

bucket
622013269 hour 1 1Crane, truck mounted, 45 metric ton minimum capacity, 27 m minimum boom, with

dragline bucket
622013270 hour 1 1Crane, truck mounted, 45 metric ton minimum capacity, 30 m minimum boom, with

dragline bucket
622013271 hour 1 1Crane, truck mounted or self-propelled, 90 metric tons minimum capacity, 55 m min.

boom, with dragline bucket, wrecking ball, 6 m dozer track
622013275 hour 1 1Crane, truck mounted, 65 metric ton minimum capacity, 55 m minimum boom, with

dragline bucket and 6 m dozer track drag
622013276 hour 1 1Crane, truck mounted, 90 metric ton minimum capacity, 55 m minimum boom, with
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dragline bucket and 3 m dozer track drag
622013378 hour 1 1Crane, mobilize
622013385 hour 1 1Drill, blast hole, crawler mounted, 75 mm min., including drill steel, bits and fittings
622013990 hour 1 1Grader, motor, 90 kW minimum
622013991 hour 1 1Grader, motor, 90 kW minimum, with ripper
622014000 hour 1 1Grader, motor, 110 kW minimum
622014095 hour 1 1Grader, motor, 10000 kg minimum
622014120 hour 1 1Hydraulic excavator, 103 kW minimum with 1700 kg minimum hammer attachment
622014170 hour 1 1Hydraulic excavator, crawler mounted, 0.7 m3 minimum capacity with thumb

attachment
622014180 hour 1 1Hydraulic excavator, crawler mounted, 1.1 m3 minimum capacity
622014182 hour 1 1Hydraulic excavator, crawler mounted, 1.1 m3 minimum, 185 kW minimum
622014184 hour 1 1Hydraulic excavator, 0.7 m3 minimum capacity
622014185 hour 1 1Hydraulic excavator, 1.1 m3 minimum capacity
622014201 hour 1 1Hydraulic excavator, 0.7 m3 minimum capacity with thumb attachment
622014208 hour 1 1Hydraulic excavator, 1.1 m3 minimum capacity with thumb attachment
622014250 hour 1 1Hydraulic excavator, telescoping full rotating boom, 0.9 m3 minimum capacity
622014415 hour 1 1Hydraulic excavator, truck mounted, telescoping full rotating boom, 0.4 m3 minimum

capacity
622014425 hour 1 1Hydraulic excavator, truck mounted, telescoping full rotating boom, 0.9 m3 minimum

capacity
622014600 hour 1 1Lighting set, trailer mounted
622015040 hour 1 1Loader, front end, wheel type, 2.2 m3 minimum capacity
622015050 hour 1 1Loader, front end, wheel type, 2.6 m3 minimum capacity
622015060 hour 1Loader, front end, wheel type, 3.8 m3 minimum capacity
622015080 hour 1 1Loader, front end, wheel type, 6.1 m3 minimum capacity
622015210 hour 1 1Loader, wheel, skid steer, 30 kW minimum
622015315 hour 1 1Loader/backhoe, wheel type tractor, 35 kW minimum
622015375 hour 1 1Milling machine, 600 mm minimum cutting head, 75 kW minimum
622015700 hour 1 1Power tool, chain saw, gasoline powered, 600 mm bar
622016155 hour 1 1Roller, grid, towed, 11 metric ton minimum
622016255 hour 1 1Roller, smooth wheel, self-propelled
622016470 hour 1 1Roller, vibratory, single drum, self-propelled
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622016600 hour 1 1Street sweeper, broom, 3 meter sweep path, 3 m3 minimum hopper capacity, self
propelled

622017020 hour 1 1Tractor, crawler (dozer), power angle and power tilt blade, 45 kW minimum
622017021 hour 1 1Tractor, crawler (dozer), universal blade, 80 kW minimum
622017022 hour 1 1Tractor, crawler (dozer), universal blade, 80 kW minimum, with winch and cable
622017024 hour 1 1Tractor, crawler (dozer), p.s., l.g.p., angle blade, hydraulic, 85 kW
622017025 hour 1 1Tractor, crawler (dozer), p.s., l.g.p., angle blade, hydraulic, 105 kW
622017028 hour 1 1Tractor, crawler (dozer), universal blade, 125 kW minimum
622017030 hour 1 1Tractor, crawler (dozer), straight blade, 125 kW
622017040 hour 1 1Tractor, crawler (dozer), angle blade, 125 kW minimum
622017045 hour 1 1Tractor, crawler (dozer), 150 kW minimum
622017050 hour 1 1Tractor, crawler (dozer), universal blade, 150 kW minimum
622017060 hour 1 1Tractor, crawler (dozer), universal blade, 210 kW minimum, with winch and cable
622017090 hour 1 1Tractor, crawler (dozer), ripper, 225 kW minimum
622017095 hour 1 1Tractor, crawler (dozer), with 3 shank ripper, 225 kW minimum
622017100 hour 1 1Tractor, crawler (dozer), universal blade, 225 kW minimum
622017120 hour 1 1Tractor, crawler (dozer), universal blade and ripper, 225 kW minimum
622017720 hour 1 1Truck, highway 0.7 metric ton pickup
622018065 hour 1 1Truck, highway, dump body, rear, 3.8 m3 minimum capacity
622018070 hour 1 1Truck, highway, dump body, rear, 7.6 m3 minimum capacity
622018075 hour 1 1Truck, highway, dump body, rear, 9.1 m3 minimum capacity
622018090 hour 1 1Truck, highway, flatbed, 0.9 metric ton minimum capacity
622018110 hour 1 1Truck, highway, flatbed with hoist, 1.8 metric ton minimum capacity
622018175 hour 1 1Truck, highway, water tank, 7.5 m3 minimum capacity
622018180 hour 1 1Truck, highway, water tank, 13.2 m3 minimum capacity
622018250 hour 1 1Truck, highway, 22000 kg G.V.W. with 3-axle lowboy trailer
622018385 hour 1 1Truck, off highway
622018400 hour 1 1Wood chipper, 230 millimeter chipping capacity, 45 kW minimum
622021050 hour 1 1Air compressor, portable, 0.060 m3/s minimum, including pipe, hose and fittings

(without operator)
622021060 hour 1 1Air compressor, portable, 0.080 m3/s minimum, including pipe, hose and fittings

(without operator)
622021070 hour 1 1Stone masonry splitting & shaping tools
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622027720 hour 1 1Truck, highway 0.7 metric tons pickup (without operator)
622029350 hour 1 1Air equipment, bushhammer, including bits and fittings (without operator)
622029360 hour 1 1Air equipment, paving breaker, 20 kg minimum (without operator)
622029370 hour 1 1Air equipment, heavy duty sinker, 30 kg minimum (without operator)
622029380 hour 1 1Air equipment, chipper hammer, medium, including bits (without operator)
622029425 hour 1 1Power tool, saw, chain, gasoline powered, 600 mm bar length (without operator)
622029430 hour 1 1Power tool, chain saw, gasoline powered, 900 mm bar length (without operator)
622029600 hour 1 1Cutting torch, oxygen-acetylene, portable, including hose and tips (without operator)
622031000 day 1 1Pump, water, trash, 340 m3/hr
622032000 day 1 1Hydraulic excavator, 0.7 m3 minimum capacity
622041000 hour 1 1Pump, water, trash, 100 mm
622041100 hour 1 1Pump, water, trash, 150 mm
622041200 hour 1 1Pump, water, trash, 340 m3/hr
623000000 * * * * * 0Section 623 - GENERAL LABOR
623010110 hour 1 1General labor
623021000 hour 1 1General labor (foreman)
623031000 hour 1 1High scaler
623041000 hour 1 1Scaler's helper
623051000 hour 1 1Stonemason
624000000 * * * * * 0 0Section 624 - TOPSOIL
624010100 m2 0 0Furnishing and placing topsoil, 50 millimeter depth
624010200 m2 0 0Furnishing and placing topsoil, 75 millimeter depth
624010300 m2 0 0Furnishing and placing topsoil, 100 millimeter depth
624010400 m2 0 0Furnishing and placing topsoil, 150 millimeter depth
624020100 ha 3 3Furnishing and placing topsoil, 50 millimeter depth
624020200 ha 3 3Furnishing and placing topsoil, 75 millimeter depth
624031000 m3 0 0Furnishing and placing topsoil
624040050 m2 0 0Placing conserved topsoil, 50 millimeter depth
624040200 m2 0 0Placing conserved topsoil, 75 millimeter depth
624041000 m2 0 0Placing conserved topsoil, 100 millimeter depth
624041150 m2 0 0Placing conserved topsoil, 150 millimeter depth
624041300 m2 0 0Placing conserved topsoil, 300 millimeter depth
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624050090 ha 3 3Placing conserved topsoil, 40 millimeter depth
624050100 ha 3 3Placing conserved topsoil, 50 millimeter depth
624050200 ha 3 3Placing conserved topsoil, 75 millimeter depth
624061000 m3 0 0Placing conserved topsoil
624070100 m2 0 0Placing conserved topsoil
625000000 * * * * * 0 0Section 625 - TURF ESTABLISHMENT
625010500 ha 3 3Seeding, dry method
625011000 ha 3 3Seeding, hydraulic method
625020500 m2 0 0Seeding, dry method
625021000 m2 0 0Seeding, hydraulic method
625031000 slry unit 2 2Seeding, hydraulic method
625041000 ha 3 3Mulching, hydraulic method
625041250 ha 3Mulching, dry method
625041500 ha 3 3Mulching, hand method
625050500 m2 0 0Mulching, dry method
625051000 m2 0 0Mulching, hydraulic method
625051500 m2 0 0Mulching, hand method
625061000 slry unit 2 2Mulching, hydraulic method
625071000 t 1 1Fertilizer, dry method
625081000 m3 0 0Water
625091000 ha 3 3Turf establishment
625101000 ha 3 3Seed supplemental application
625101500 ha 3 3Mature compost supplemental application
625102000 ha 3 3Mulch supplemental application
625110100 t 1 1Seed supplemental application
625110200 t 1 1Fertilizer supplemental application
625110300 t 1 1Mulch supplemental application
625120100 kg 1 1Seed supplemental application
625120200 kg 1 1Fertilizer supplemental application
625120300 kg 1 1Mulch supplemental application
625131000 kg 1 1Fertilizer
625132000 kg 1 1Soil binder reinforcement
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625141000 slry unit 2 2Turf establishment
625151000 L 0 0Soil binder
625161000 ha 3Fertilizer
625171000 m2 0 0Sod
625211000 LPSM $ $Seeding
625221000 LPSM $ $Turf establishment
625231000 m2 0 0Turf establishment
625501000 kg 1 1Soil amendment,
626000000 * * * * * 0 0Section 626 - PLANTS, TREES, SHRUBS, VINES, AND GROUNDCOVERS
626010010 * * * * * * * * * TREE CATEGORY * * * *
626010015 each 0 0Alder, thinleaf (alnus tennifolia)
626010030 each 0 0Alder, red (alnus oregona)
626010032 each 0 0Alder, sitka (alnus sinuata)
626010040 each 0 0Alder, mountain (alnus incana)
626010050 each 0 0Aspen, quaking (populus tremuloides)
626010052 each 0 0Birch, water (betula occidentalis)
626010053 each 0 0Birch, bog (betula glandulosa)
626010060 each 0 0Cedar, port orford (chamaecyparis lawsoniana)
626010100 each 0 0Cedar, western red (thuja plicata)
626010150 each 0 0Cottonwood, black (populus trichocarpa)
626010170 each 0 0Dogwood, cuttings
626010180 each 0 0Fir, alpine (abies lasiocarpa)
626010190 each 0 0Fir, douglas (pseudotsuga menziesii)
626010200 each 0 0Fir, douglas (pseudotsuga taxifolia)
626010250 each 0 0Fir, white (abies concolor)
626010280 each 0 0Hawthorn, columbiana (crataegus columbiana)
626010285 each 0 0Hawthorn, douglas (crataegus douglasii)
626010300 each 0 0Hemlock, mountain (tsuga mertensiana)
626010350 each 0 0Hemlock, western (tsuga heterophylla)
626010380 each 0 0Larch, western (larix occidentalis)
626010400 each 0 0Locust, black (robinia pseudoacacia)
626010450 each 0 0Maple, big leaf (acer macrophyllum)
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626010475 each 0 0Maple, rocky mountain (acer glabrum)
626010500 each 0 0Maple, douglas (acer glabrum, var. douglasii)
626010550 each 0 0Maple, vine (acer circinatum)
626010600 each 0 0Pine, lodgepole (pinus contorta)
626010650 each 0 0Pine, ponderosa (pinus ponderosa)
626010675 each 0 0Pine, Western white (pinus monticola)
626010700 each 0 0Poplar, black (populus nigra)
626010710 each 0 0Spruce, englemann (picea engelmannii)
626010715 each 0 0Spruce, sitka (picea sitchensis)
626010750 each 0 0Willow, bebb's (salix bebbiana)
626010795 each 0 0Willow, river (salix fluviatilis), cuttings
626011800 each 0 0Willow, salix spp, cuttings
626011900 each 0 0Willow, scouler (salix scouleriana)
626011910 each 0 0Willow, coyote (salix exigua)
626011920 each 0 0willow, pacific (salix lasiandra)
626011999 * * * * * * * * * SHRUB CATEGORY * * * *
626012000 each 0 0Alder, sitka (alnus sinuata)
626012050 each 0 0Beard-tongue (penstemon)
626012099 each 0 0Bitterbrush, anthelope (purshia tridentata)
626012149 each 0 0Boxwood, oregon (paxistima myrsinities)
626012170 each 0 0Ceanothus (ceanothus velutinus)
626012200 each 0 0Chokecherry, common (prunus virginiana)
626012250 each 0 0Dogwood, red-osier (cornus stolonifera)
626012300 each 0 0Elderberry, blue (sambucus caerulea)
626012350 each 0 0Grape, oregon (berberis nervosa)
626012355 each 0 0Grape, oregon (berberis repens)
626012399 each 0 0Huckleberry, evergreen (vaccinium ovatum)
626012425 each 0 0Huckleberry, globe (vaccinium globulare)
626012450 each 0 0Kinnikinnick (arctostaphylos uva-ursi)
626012490 each 0 0Mallow ninebark (physocarpus malvaceus)
626012499 each 0 0Manzanita, green leaf (arctostaphylos patulo)
626012550 each 0 0Ocean spray (holodiscus discolor)
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626012570 each 0 0Raspberry (rubus idaeus)
626012600 each 0 0Rose, nootka (rosa nutkana)
626012650 each 0 0Rose, wild (rosa woodsii)
626012699 each 0 0Salal (gaultheria shallon)
626012730 each 0 0Serviceberry (amlanchier)
626012750 each 0 0Serviceberry, saskatoon (amelanchier alnifolia)
626012800 each 0 0Snowberry (symphoricarpos albus)
626012849 each 0 0Snowbrush (ceanothus velutinus)
626013000 each 0 0Spirea, white (spirea betulifolia)
626013010 each 0 0Spirea, douglas (spiraea douglasii)
626013999 * * * * * * * * * VINES AND GROUNDCOVER CATEGORY * * * *
626014200 each 0 0Bulrush, small fruited (scirpus microcarpus)
626014210 each 0 0Bulrush, soft-stem (scirpus validus)
626014500 each 0 0Lupine, large (lupinus polyphyllus)
626014700 each 0 0Rush, dagger leaf (juncus ensifolius)
626014720 each 0 0Rush, soft (juncus effusus)
626014900 each 0 0Swordfern, western (polystichum munitum)
626021000 m3 0 0Water
626031000 each 0 0Cuttings,
626041000 each 0 0Bundle,
626051000 each 0 0Transplant tree
626101000 m 0 0Root barrier, 600 millimeter height
626111000 m 0 0Live fascine
627000000 * * * * * 0 0Section 627 - SOD
627011000 m2 0 0Solid sod
628000000 * * * * * 0 0Section 628 - SPRIGGING
628011000 ha 3 3Broadcast sprigging
628021000 m2 0 0Broadcast sprigging
629000000 * * * * * Section 629 - MATTING
629010100 m2 0 0Erosion control mat type 1
629010200 m2 0 0Erosion control mat type 2
629010300 m2 0 0Erosion control mat type 3
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629010400 m2 0 0Erosion control mat type 4
629010900 m2 0 0Erosion control mat type 9
629021000 m2 0 0Roving
629031000 m2 0 0Cellular confinement system
629041000 m2 0 0Geocell
633000000 * * * * * 0 0Section 633 - PERMANENT TRAFFIC CONTROL
633011000 each 0 0Sign installation
633012000 each 0 0Sign installation (Government furnished)
633021000 m2 2 2Sign installation
633030100 each 0 0Signs, aluminum panels, type II sheeting
633030200 each 0 0Signs, aluminum panels, type III sheeting
633040100 m2 2 2Signs, aluminum panels, type II sheeting
633040200 m2 2 2Signs, aluminum panels, type III sheeting
633050100 m 1 1Posts, 100 millimeter by 100 millimeter
633050200 m 1 1Posts, 200 millimeter by 200 millimeter
633050300 m 1 1Posts, 200 millimeter diameter wood
633050820 m 1 1Post, 50 millimeter tubular steel (with brace)
633050830 m 1 1Post, 100 millimeter diameter steel (with brace)
633050835 m 1 1Post, 100 millimeter diameter steel (with dual brace)
633050840 m 1 1Post, dual, 150 millimeter diameter steel
633050900 m 1 1Post, wood 190 millimeter
633060200 each 0 0Object markers, type 2
633060300 each 0 0Object markers, type 3
633060400 each 0 0Object markers,
633070020 each 0 0Delineators, Design A
633070025 each 0 0Delineators, Design B
633070100 each 0 0Delineators, type 1
633070110 each 0 0Delineators, type W1
633070200 each 0 0Delineators, type 2
633070210 each 0 0Delineators, type W2
633070400 each 0 0Delineators, type 4
633071030 each 0 0Delineators, type CC-3
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633071040 each 0 0Delineators, type CC-4
633071050 each 0 0Delineators, type DD-3
633072000 each 0 0Delineators, flexible
633072100 each 0 0Delineators, flexible, type A
633072200 each 0 0Delineators, flexible, type C
633072300 each 0 0Delineators, flexible, type 2
633072350 each 0 0Delineators, flexible, type 3
633072400 each 0 0Delineators, flexible, type 4
633081000 each 0 0Removing and resetting signs
633090100 each 0 0Snowpoles
633090200 each 0 0Snowpole holder
633090250 m 1 1Snowpole delineator
633100050 each 0 0Warning system
633100100 each 0 0Wildlife warning reflectors
633100200 each 0 0Wildlife warning reflectors, double mounted
633100300 each 0 0Wildlife warning system
633110100 m2 2 2Remove and reset sign
633120300 m2 2 2Signs, routed wood
633130100 each 0 0Remove and reset sign assembly
633140100 each 0 0Remove and reset object marker
633150100 each 0 0Post, 50 millimeter tubular steel, adjustable
633150110 each 0 0Post, 50 millimeter tubular steel (with brace)
633150120 each 0 0Post, 50 millimeter tubular steel (with dual brace)
633150130 each 0 0Post, 50 millimeter diameter steel, adjustable
633150140 each 0 0Post, 100 millimeter diameter steel (with brace)
633150142 each 0 0Post, 100 millimeter diameter steel
633150150 each 0 0Posts, dual, 100 millimeter diameter steel (with braces)
633150200 each 0 0Post, 150 millimeter diameter steel
633150220 each 0 0Post assembly, 150 millimeter diameter, steel
633150300 each 0 0Post, wood, 150 millimeter diameter, removable
633152000 each 0 0Posts, wood, 150 millimeter diameter
633152500 each 0 0Posts, wood, 200 millimeter diameter
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633161000 LPSM $ $Remove and reinstall signs
633171000 each 0 0Sign sleeve
633171500 each 0 0Bollard sleeve
633172000 each 0 0Sign base
633181000 m2 0 0Rumble strip
633191000 m 0 0Rumble strip
633201000 each 0 0Milepost marker
634000000 * * * * * 0 0Section 634 - PERMANENT PAVEMENT MARKINGS
634010050 m 0 0Pavement markings type B, broken yellow
634010055 m 0 0Pavement markings type B, broken white
634010060 m 0 0Pavement markings type B, solid yellow
634010065 m 0 0Pavement markings type B, solid white
634010075 m 0 0Pavement markings type B, dotted white
634010100 m 0 0Pavement markings type D, broken yellow
634010110 m 0 0Pavement markings type D, broken white
634010120 m 0 0Pavement markings type D, solid yellow
634010130 m 0 0Pavement markings type D, solid white
634010135 m 0 0Pavement markings type D, dotted white
634010200 m 0 0Pavement markings type J, broken yellow
634010210 m 0 0Pavement markings type J, broken white
634010220 m 0 0Pavement markings type J, solid yellow
634010230 m 0 0Pavement markings type J, solid white
634010235 m 0 0Pavement markings type J, dotted white
634010280 m 0 0Pavement markings type J, stop line
634011450 m 0 0Pavement markings type L, solid white
634011460 m 0 0Pavement markings type L, solid yellow
634011470 m 0 0Pavement markings type L, broken white
634011480 m 0 0Pavement markings type L, broken yellow
634011550 m 0 0Pavement markings, type M, solid white
634011560 m 0 0Pavement markings, type M, solid yellow
634011570 m 0 0Pavement markings, type M, broken white
634011580 m 0 0Pavement markings, type M, broken yellow
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634011590 m 0 0Pavement markings type M, dotted white
634030100 L 0 0Pavement markings, paint, yellow
634030150 L 0 0Pavement markings, paint, white
634040300 km 3 3Pavement markings type L, broken yellow
634050600 each 0 0Raised pavement markers
634050610 each 0 0Raised pavement markers, ceramic
634050620 each 0 0Raised pavement markers, snowplow plowable
634060050 each 0 0Pavement markings type B,
634060100 each 0 0Pavement markings type B, arrow symbol
634060150 each 0 0Pavement markings type B, white handicap symbol
634060160 each 0 0Pavement markings type B, painted cattleguard
634060350 each 0 0Pavement markings type H, arrow symbol
634060351 each 0 0Pavement markings type H, handicap symbol
634060355 each 0 0Pavement markings type H, text
634060500 each 0 0Pavement markings type L, arrow symbol
634060550 each 0 0Pavement markings type L, turn and through arrow symbol
634060725 each 0 0Pavement markings type L, white simulated cattleguard
634060800 each 0 0Pavement markings type L, railroad crossing symbol
634060850 each 0 0Pavement markings type L, stop line
634060900 each 0 0Pavement markings type L, arrow symbol
634060910 each 0 0Pavement markings type L, white handicap symbol
634060920 each 0 0Pavement markings type L, bus only symbol
634060925 each 0 0Pavement markings type L, painted cattleguard
634060930 each 0 0Pavement markings type J, arrow symbol
634060935 each 0 0Pavement marking type J, handicap symbol
634060940 each 0 0Pavement markings type M, arrow symbol
634060941 each 0 0Pavement markings type M, stop line
634071000 LPSM $ $Pavement markings
634081000 m 0 0Pavement markings, paint, letters and symbols
634081100 m 0 0Pavement markings, thermoplastic, letters and symbols
634081200 m 0 0Pavement markings, preformed plastic, letters and symbols
634091000 m 0 0Pavement markings, thermoplastic
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634101000 each 0 0Recessed pavement markers
635000000 * * * * * 0 0Section 635 - TEMPORARY TRAFFIC CONTROL
635010100 LPSM $ $Temporary traffic control
635020100 hour 1 1Advance warning arrow panel type A
635030100 each 0 0Advance warning arrow panel type A
635030300 each 0 0Advance warning arrow panel type C
635040100 m 1 1Barricade type I
635050100 each 0 0Barricade type I
635050200 each 0 0Barricade type II
635050300 each 0 0Barricade type III
635050350 each 0 0Barricade type III (2.4 meter)
635060200 each 0 0Cone type 450 millimeter
635060300 each 0 0Cone type 700 millimeter
635060400 each 0 0Cone type 1050 millimeter tubular
635060500 each 0 0Cone, tubular, 1050 millimeter minimum
635071000 m2 2 2Construction sign
635080100 each 0 0Drum type 1 meter
635090999 * * * * * 0 0** use unique # 635091000 for fixed hourly rate **
635091000 fix hr rate 1 1Flagger
635091500 fix hr rate 1 1Flagger (overtime)
635091999 * * * * * 0 0** use unique # 635092000 for 8a projects **
635092000 hour 1 1Flagger
635101000 hour 1 1Pilot car
635111000 m 1 1Temporary concrete barrier
635111100 m 1 1Temporary concrete barrier,with chain link fence
635121000 m 1 1Moving temporary concrete barrier
635121100 m 1 1Moving temporary concrete barrier, with chainlink fence
635131000 m 1 1Temporary guardrail
635141000 m 1 1Temporary pavement markings
635141100 m 1 1Temporary pavement markings, broken yellow
635141200 m 1 1Temporary pavement markings, broken white
635141300 m 0 0Temporary pavement markings, solid yellow
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635141400 m 0 0Temporary pavement markings, solid white
635151000 km 3 3Temporary pavement markings
635161000 m2 1 1Temporary pavement markings, symbols and letters
635171000 each 0 0Temporary pavement markings, symbols and letters
635181000 each 0 0Temporary raised pavement marker
635191000 m 0 0Pavement marking removal
635201000 each 0 0Vertical panel
635201050 each 0 0Vertical panel (back to back)
635210500 each 0 0Warning light type A
635211000 each 0 0Warning light type B
635211500 each 0 0Warning light type C
635221000 hour 1 1Shadow vehicle
635231000 t 1 1Maintenance of traffic, pavement patch
635241000 each 0 0Variable message sign
635251000 each 0 0Temporary crash cushion barrel system
635261000 each 0 0Moving temporary crash cushion
635271000 each 0 0Replacement barrels for crash cushions
635281000 LPSM $ $Temporary traffic signal system
635291000 each 0 0Temporary traffic signal system
635301000 each 0 0Relocating temporary traffic signal system
635310100 m 0 0Temporary fence, plastic
635321000 each 0 0Portable rumble strip
635331000 each 0 0Opposing traffic lane divider
635341000 m2 1 1Steel plates
635351000 each 0 0Temporary snowpoles
635361000 each 0 0Temporary barrier reflector
635400200 LPSM $ $Temporary traffic control during non-work hours
635451000 day 0 0Portable changeable message sign
635501000 each 0 0Vehicle positioning guide
635511000 each 0 0Shuttle bus
635521000 day 0 0Shuttle bus
635591000 hour 1 1Traffic control laborer
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635601000 hour 1 1Traffic and safety supervisor
635601500 day 0 0Traffic and safety supervisor
636000000 * * * * * 0 0Section 636 - SIGNAL, LIGHTING, AND ELECTRICAL SYSTEMS
636011000 LPSM $ $Signal installation
636021000 LPSM $ $Lighting installation
636031000 LPSM $ $Electrical installation
636041000 LPSM $ $Railroad crossing system
636050200 LPSM $ $Relocate signal system
636060200 m 1 1Conduit, 20 millimeter, pvc
636060500 m 1 1Conduit, 50 millimeter, pvc
636060550 m 1 1Conduit, 75 millimeter, pvc
636060560 m 1 1Conduit, 100 millimeter, pvc
636060600 m 1 1Conduit, 125 millimeter, pvc
636060700 m 1 1Conduit, 150 millimeter pvc
636070100 m 0 0Electrical conductors, 14 awg
636081000 each 0 0Luminaires, type A
636091000 each 0 0Poles, type A
636101000 each 0 0Pull box
636112000 each 0 0Relocate signal system
636112100 each 0 0Relocate electrical cable
636131000 each 0 0Signal system
636141000 each 0 0Remove and reinstall lightpole
636161000 day 0 0Signal system maintenance
636171000 m 0 0Vehicle sensor loop cable
636181000 LPSM $ $Vehicle sensor induction loop
636191000 each 0 0Vehicle sensor induction loop
636201000 LPSM $ $Speed detection system
636211000 each 0 0Thermistors
636212000 each 0 0Thermistor (Government furnished)
636221000 LPSM $ $Signal system maintenance
636251000 m 0 0Trench for utilities
636261000 LPSM $ $Vehicle sensor system
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636271000 LPSM $ $Utility line marking
636281000 LPSM $ $Conduit system
636291000 LPSM $ $Cable tracing system
636301000 m 0 0Telephone wire, 6-pair
636302000 m 0 0Telephone wire, 12-pair
636351000 LPSM $ $Power generators
636352000 LPSM $ $Maintenance of auxiliary power
636401000 m 0 0Electrical line
637000000 * * * * * 0 0Section 637 - FACILITIES AND SERVICES
637011000 each 0 0Field office
637021000 each 0 0Field laboratory
637031000 each 0 0Residential housing
637041000 each 0 0Vehicles
637051000 LPSM $ $Field office
637061000 LPSM $ $Field laboratory
637071000 LPSM $ $Residental housing
637081000 LPSM $ $Vehicles
638000000 * * * * * 0 0Section 638 - SNOW REMOVAL (ADDED SECTION)
638010100 km 3 3Snow removal
639000000 * * * * * 0 0Section 639 - SANITATION FACILITIES (ADDED SECTION)
639011000 each 0 0Restroom facility
639012000 each 0 0Portable toilet
639013000 each 0 0Toilet maintenance
640000000 * * * * * 0 0Section 640 - REMOVE AND REINSTALL EXISTING HIGHWAY FACILITIES AND

STRUCTURES (ADDED SECTION)
640010100 each 0 0Remove and reinstall birdhouse
640010850 each 0 0Remove and reinstall entry arch
640011050 each 0 0Remove and reinstall flagpole
640012270 each 0 0Remove and reinstall litter barrel
640012275 each 0 0Remove and reinstall litter barrel pad
640012410 each 0 0Remove and reinstall mailbox
640013000 each 0 0Remove and reinstall kiosk
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640013100 each 0 0Remove and reinstall sanitary facility
640013150 each 0 0Remove and reinstall bench
640020050 LPSM $ $Remove and reinstall structure
640020100 LPSM $ $Remove and reinstall Entrance Station
640020200 LPSM $ $Remove and reinstall kiosk
640020250 LPSM $ $Remove and reinstall debris rack
640020260 LPSM $ $Remove and reinstall mailbox(s)
645000000 * * * * * Section 645 - BARRIERS (ADDED SECTION)
645011012 each 0 0Bollard, 300 millimeter
645011018 each 0 0Bollard, 450 millimeter
645021000 m 0 0Barrier, log
645031000 each 0 0Barrier, 150 millimeter steel post
647000000 * * * * * Section 647 - VEHICLE SENSOR SYSTEM (ADDED SECTION)
647011000 m 0 0Sensor cable
650000000 * * * * * 0Section 650 - ROADSIDE DEVELOPMENT (ADDED SECTION)
650010461 each 0 0Fish habitat tree
650010700 each 0 0Headcut prevention structure
650011000 each 0 0Landscaping log
650011020 each 0 0Log deflector
650011030 each 0 0Log weir
650011630 each 0 0Rock deflector
650011635 each 0 0Rock weir
650011640 each 0 0Root wad
650011650 each 0 0Woody debris
650011920 each 0 0Tree well
650012000 each 0 0Fish passage boulders
650012100 each 0 0Fish passage structure
650021000 m 0 0Log barrier
650022000 m 1 1Rock weir
650023000 m 1 1Rubber deflector
650025010 m 0 0Landscaping log
650031000 m 0 0Reposition log
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650031916 t 1 1Spawning gravel
650040400 LPSM $ $Cascade structure
650041000 LPSM $ $Landscaping
650041500 LPSM $ $Log weir outlet control system
650051000 LPSM $ $Wetlands mitigation
650061000 LPSM $ $Work site restoration
650072000 each 0 0Cabled rock weir
650081000 m3 0 0Streambed material
650082000 m3 0 0Spawning gravel
650101000 m3 0 0Wetlands mitigation
650191000 m2 0 0Geomembrane pond liner
650201000 LPSM $ $Habitat pond development
650211000 LPSM $ $Habitat pond enhancement
650221000 LPSM $ $Slough habitat enhancement
650226000 LPSM $ $Stream channel realignment
650231000 each 0 0Stream channel realignment
650241000 LPSM $ $Wildlife passage structure
651000000 * * * * * 0Section 651 - BIOENGINEERED SLOPES (ADDED SECTION)
651010500 m2 0 0Bioengineered slope
651011300 m2 0 0Erosion control mat, type 3
651011330 m2 0 0Erosion control mat, type 3a
651011600 m2 0 0Erosion control mat, type 6
651021000 each 0 0Willow cuttings, golden willow (salix alba)
651021200 each 0 0Willow cuttings, basket willow (salix purpurea)
654000000 * * * * * 0 0Section 654 - SPECIAL ROCK SURFACE TREATMENT (ADDED SECTION)
654010100 L 0 0Special rock surface treatment
655000000 * * * * * 0 0Section 655 - MISCELLANEOUS ROCK WORK (ADDED SECTION)
655021000 m3 0 0Removal of isolated boulders
655051000 m 0 0Boulder border
655081000 each 0 0Rock bolts
655090100 each 0 0Boulder
655091000 each 0 0Rock dowels
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655092000 each 0 0Temporary rock fall protection system
655101000 m 1 1Rock bolts
655102000 m 1 1Rock dowels
655111000 LPSM $ $Remove and reinstall rock barrier
655121000 m 0 0Drilled holes
655141000 kg 1 1Blasting agent
658000000 * * * * * 0Section 658 - SUBSEALING AND STABILIZATION (ADDED SECTION)
658011100 m3 2 2Subsealing grout
658011200 m3 2 2Compaction grout
658011300 m3 2 2Consolidation grout
658021000 m3 2 2Pumped grout
658031100 m 1 1Subsealing holes
658031200 m 1 1Drilled holes
659000000 * * * * * 0Section 659 - SPECIAL BACKFILL (ADDED SECTION)
659011000 m3 1 1Concrete backfill
660000000 * * * * * Section 660 - CONDUIT (ADDED SECTION)
660011200 m 1 1Conduit, PVC, 50 millimeter, schedule 40
660011210 m 1 1Conduit, PVC, 50 millimeter, schedule 150
660011330 m 1 1Conduit, PVC, 75 millimeter, schedule 120
660011410 m 1 1Conduit, PVC, 100 millimeter, schedule 150
660011500 m 1 1Conduit, PVC, 125 millimeter, schedule 40
660021000 LPSM $ $Conduit system (waterlines)
660041000 LPSM $ $Removal, maintenance, and reinstallation of utilities
665000000 * * * * * Section 665 - IRRIGATION FACILITIES (ADDED SECTION)
665011800 each 0 0Irrigation division box
665011900 each 0 0Irrigation division box, type II
665012000 each 0 0Irrigation division box, type III
665012100 each 0 0Irrigation division box, type IV
665021600 LPSM $ $Irrigation system
665022000 LPSM $ $Contractor designed drip irrigation system
665071000 m 1 1Flashboard riser
665081000 each 0 0Tide gate
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665090450 each 0 0Canal gate, 450 millimeter
665090600 each 0 0Canal gate, 600 millimeter
665090650 each 0 0Canal gate, 1200 millimeter
665101000 each 0 0Slide ditch gate, 450 millimeter
670000000 * * * * * Section 670 - KIOSK
670011000 each 0 0Kiosk
670021000 each 0 0Remove and reset kiosk
672000000 * * * * * 0Section 672 - ALTERATION AND REPAIR OF EXISTING STRUCTURES (ADDED

SECTION)
672010050 LPSM $ $Alteration of concrete culvert
672010060 LPSM $ $Alteration of metal pipe culvert
672010100 LPSM $ $Alteration of box culvert
672010150 LPSM $ $Alteration of box culvert, fish baffles
672010200 LPSM $ $Alteration of slotted pipe drain
672020100 LPSM $ $Alteration of bridge arch
672020250 LPSM $ $Alteration of bridge parapet
672030100 LPSM $ $Alteration of stone masonry culvert flume
672041000 LPSM $ $Alteration of bridge
672051000 ms 0 0Alteration of bridge
672091000 LPSM $ $Bulkhead
672101000 LPSM $ $Repair of existing structure
672111000 LPSM $ $Repair of existing roadbed
672201000 each Alteration of box culvert
672301000 m2 1 1Repair of existing structure
674000000 * * * * * 0Section 674 - SITE DEVELOPMENT (ADDED SECTION)
674015000 LPSM $ $Perimeter security fence
674017500 LPSM $ $Weather station site development
674020100 LPSM $ $Utility system
675000000 * * * * * 0Section 675 - MINOR STRUCTURES (ADDED SECTION)
675010270 each 0 0Bike rack, steel
675010280 each 0 0Bike rack, steel, 8 bike capacity
675010284 each 0 0Bike rack, steel, 10 bike capacity
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675011100 each 0 0Flag pole, aluminum, 9 meter height
675012450 each 0 0Mailbox support (single)
675012455 each 0 0Mailbox support (double)
675012500 each 0 0Mailbox support (multiple)
675013000 each 0 0Debris rack
675013100 each 0 0Trash receptacle
675014000 each 0 0Litter barrel
675014500 each 0 0Recycle station
675014900 each 0 0Flat bench
675015000 each 0 0Log bench with stone masonry supports
675015500 each 0 0Log bench with log supports
675016000 each 0 0Picnic table
675021000 m 1 1Steel handrail
675021070 m 1 1Railing, 150 mm diameter
675021100 m 1 1Railing, 225 millimeter diameter
675021900 m 1 1Pedestrian railing
675022280 m 1 1Log planter
675031000 each 0 0Remove and reinstall mailbox
675041000 LPSM $ $Debris rack
675042000 LPSM $ $Footbridge
675043000 LPSM $ $Boardwalk
675051500 LPSM $ $Delivery and collection box units
675052000 LPSM $ $Stock watering system
675061000 each 0 0Stone pillar
675061025 each 0 0Stone pillar, Type 1
675061050 each 0 0Stone pillar, Type 2
675061075 each 0 0Stone pillar, Type 3
675071000 each 0 0Stone interpretive sign support
675081000 each 0 0Railing
675091000 m 0 0Containment log
675181000 each 0 0Stairs, timber
675191000 m 1 1Stairs
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675201000 each 0 0Remove and reset garbage can support
675211000 m 1 1Stone reinforcement
677000000 * * * * * 0 0Section 677 - TRAILS (ADDED SECTION)
677015000 LPSM $ $Horse trail
677021000 m 0 0Snowmobile trail
677022000 m 0 0Pedestrian trail
680000000 * * * * * 0Section 680 - DETOURS (ADDED SECTION)
680010110 LPSM $ $Construct and maintain detour
680020110 km 3 3Construct and maintain detour
680030110 LPSM $ $Maintenance of detour
680040110 LPSM $ $Detour bridge
680041000 LPSM $ $Removal of detour
680051000 LPSM $ $Temporary bridge protection
680061000 LPSM $ $Removal of detour bridge
682000000 * * * * * 0Section 682 - ROADWAY INSULATION (ADDED SECTION)
682013000 m2 0 0Polystyrene foam
682021000 m2 0 0Geomembrane
682031000 m2 0 0Cellular glass insulation
690000000 * * * * * 0Section 690 - GEOTECHNICAL EXPLORATION (ADDED SECTION)
690011000 each 0 0Borings
690021000 each 0 0Inclinometer casing
690031000 m 0 0Exploratory drilling
695000000 * * * * * Section 695 - MATERIAL SOURCE DEVELOPMENT AND RECLAMATION (ADDED

SECTION)
695011000 LPSM $ $Material source development and reclamation
695021000 m3 0 0Material source development and reclamation
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